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ADVERTISEMENT FOR BID

Labor Commission Project Identifying Number: CL-2016-204

Notice is hereby given that the City of Mesquite will receive sealed bids for construction of 2016
Mesquite Phase | Street Reconstruction Project. The project includes, but is not limited to, Asphalt
Miling, Grading, Pulverizing and Asphalt Replacement on the following streets: Los Altos Circle,
Casa Grande Circle, East Sierra Vista Circle, West Sierra Vista Circle, Palos Verdes Circle, Las
Palmas Circle, and Rancho Circle located within Mesquite, Clark County, Nevada. The
CONTRACT DOCUMENTS may be obtained from the City of Mesquite Public Works Department
at 10 E. Mesquite Boulevard, Mesquite, NV 89027 upon payment of $25.00 per set, or $10.00 per
set of Electronic Plans, NO part of which is refundable.

BIDS will be received at the office of the City Clerk; 10 E. Mesquite Boulevard, Mesquite NV
89027 until 10:00 am local time on June 28, 2016 and will be publicly opened and read aloud at
that time. Bids must be on the proposal form provided and must be accompanied by a bid
security in the amount of five percent of the bid. In addition per NRS 338.147 and NRS 338.1389,
any contractor wishing to receive “preferential bidder status” must submit a Nevada State
Contractor’s Board Certificate of Eligibility for Preferential Bidder Status. Said certificate must be
attached to, and submitted with the bid. All bids must be submitted in a sealed envelope
plainly marked 2016 Mesquite Phase | Street Reconstruction Project to the Attention of: Mesquite
City Clerk.

The City of Mesquite reserves the right to reject any and all bids or waive any informalities or
minor defects. Award will be made on the basis of the lowest responsible bidder, unit price, and
conformance to specifications, bidder’s qualifications and bid judged to be in the best interest
of the owner, each factor being considered.
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INFORMATION FOR BIDDER

Labor Commission Project Identifying Number: CL-2016-204

BIDS will be received by the City of Mesquite herein called the “OWNER”, at 10 East Mesquite
Boulevard, Mesquite, Nevada until 10:00 am local time, June 28, 2016 and then publicly opened
and read aloud at that time.

Each BID must be submitted in a sealed envelope, addressed to The City of Mesquite at the
above address, to the Attention of Mesquite City Clerk. Each sealed envelope containing a BID
must be plainly marked on the outside as “2016 Mesquite Phase | Street Reconstruction Project”.
The envelope should bear on the outside the name of the BIDDER and his address. If forwarded
by mail, the sealed envelope containing the BID must be enclosed in another envelope
addressed to the OWNER at the above address.

ALL BIDS must be made on the required BID FORMS. All blank spaces for BID prices must be filled
in, in ink or typewritten, and the BID form must be fuly completed and executed when
submitted. Only one copy of BID FORMS is required. In addition per NRS 338.147 and NRS
338.1389, any contractor wishing to receive “preferential bidder status” must submit a Nevada
State Contractor’s Board Certificate of Eligibility for Preferential Bidder Status. Said certificate
must be attached to, and submitted with the bid. Affidavit of compliance with assembly bill 144
shall be completed and attached as part of the submitted bid. The List of Subcontractor /
Material Suppliers Form must also be completed and submitted with the BID.

The OWNER may waive any informalities or minor defects or reject any and all BIDS. Any BID
may be withdrawn prior to the above scheduled time for the opening of BIDS or authorized
postponement thereof. Any BID received after the time and date specified shall not be
considered. NO BIDDER may withdraw a BID within 60 days after the actual date of the opening
thereof. Should there be reasons why the contract cannot be awarded within the specified
period; the time may be extended by mutual agreement between the OWNER and the BIDDER.

BIDDERS must satisfy themselves of the accuracy of the estimated quantities in the BID Schedule
by examination of the site and a review of the drawings and specifications including ADDENDA.
After BIDS have been submitted, the BIDDER shall not ascertain that there was a
misunderstanding concerning the quantities of WORK or of the nature of the WORK to be done.

The OWNER reserves the right to increase or decrease or to entirely eliminate any or all items
from the BID Schedule and the BIDDER is cautioned against unbalancing his BID.

The OWNER reserves the right to award any separate BID Schedule or combination of BID
Schedules as submitted on the BID Proposal form. The PERFORMANCE BOND and PAYMENT
BOND shall meet or exceed a standard bond “A” or “A-” rating per A.M. BEST.
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The OWNER shall provide to BIDDERS prior to BIDDING, all information which is pertinent to and
delineates and describes the land owned and right-of-ways acquired or to be acquired.

The CONTRACT DOCUMENTS contain the provisions required for the construction of the PROJECT.
Information obtained from an officer, agent or employee of the OWNER or any other person
shall not affect the risks or obligations assumed by the CONTRACTOR or relieve him from fulfiling
any of the conditions of the contract.

Any interpretation or correction of the BID DOCUMENTS will be made only by Addendum duly
issued, with copies to be mailed or delivered by facsimile to all who are known to have received
a complete set of BID DOCUMENTS. No Addendum will be issued within 24 hours of the opening
of the BIDS.

Prior to submission of the BID, each BIDDER shall ascertain that it has received all Addendum
issued. The BIDDER shall acknowledge receipt of Addenda by completing the acknowledgment
space provided on the BID FORM.

Each Bid shall be accompanied by a bid security in the form of, at Bidder’s option, a Cashier’s
Check, Certified Check, Money Order, or Bid Bond in favor of the OWNER in the amount of five
percent (5%) of the bid amount, pledging that the Bidder will within 10 days after Notice of
Award enter into a contract with the Owner on the terms stated in this Bid and will furnish bonds,
as described, covering the faithful performance of the Contractor and the payment of all
obligations arising there under. Should the Bidder refuse to enter into such Contract or fail to
furnish such bonds, the amount of the bid security may be forfeited to the Owner as liquidated
damages, not as penalty. All checks and money orders must indicate the Payee as City of
Mesquite and must reflect the complete bid number.

The Bond shall be written on either a standard Bid Bond form or the enclosed form. The Owner
will have the right to retain the bid security of bidders to whom an award is being considered
until either (a) the Contract has been executed and bonds have been furnished, or (b) the
specified time has elapsed so that Bids may be withdrawn, or (c) all Bids have been rejected.

The BID FORM and all STIPULATED ATTACHMENTS AND THE BID SECURITY shall be included in the
envelope containing the bid. Omission of or failure to complete any portion of the required
documents at the time of Bid Opening may be cause to reject the entire Bid.

A PERFORMANCE BOND and PAYMENT BOND, each in the amount of 100 percent of the
CONTRACT PRICE with a corporate surety approved by the OWNER, will be required for the
faithful performance of the contract. The PERFORMANCE BOND and PAYMENT BOND shall meet
or exceed a standard bond “A” or “A-" rating per A.M. BEST. Certificate for the insurance
required by section 21, of the General Conditions, will also be furnished by the Contractor when
signing the Agreement.

The Attorney-in-fact who executed BID BONDS or PAYMENT BONDS and PERFORMANCE BONDS
on behalf of the surety shall affix to each BOND a certified and effective dated copy of their
power of attorney.
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The party to whom the contract is awarded will be required to execute the Agreement and
obtain the PERFORMANCE BOND and PAYMENT BOND within ten (10) calendar days from the
date when NOTICE OF AWARD is delivered to the BIDDER. The NOTICE OF AWARD shall be
accompanied by the necessary Agreement and BOND forms. In case of failure of the BIDDER to
execute the Agreement, the OWNER may at his option consider the BIDDER in default, in which
case the BID BOND accompanying the proposal shall become the property of the OWNER.

The OWNER within ten (10) days of receipt of acceptable PERFORMANCE BOND, PAYMENT
BOND and Agreement signed by the party to whom the Agreement was awarded shall sign the
Agreement and return to such party an executed duplicate of the Agreement. Should the
OWNER not execute the Agreement within such period, the BIDDER may by WRITTEN NOTICE
withdraw his signed Agreement. Such notice of withdrawal shall be effective upon receipt of
the notice by the OWNER.

The NOTICE TO PROCEED shall be issued within ten (10) days of the execution of the Agreement
by the Owner. Should there be reasons why the NOTICE TO PROCEED has not been issued within
the ten (10) day period or within the period mutually agreed upon, the CONTRACTOR may
terminate the Agreement without further liability on the part of either party.

The OWNER may make such investigations as he deems necessary to determine the ability of the
BIDDER to perform the WORK and the BIDDER shall furnish to the OWNER all such information and
data for this purpose as the OWNER may request. The OWNER reserves the right to reject any BID
if the evidence submitted by, or investigation of, such BIDDER fails to satisfy the OWNER that such
BIDDER is properly qualified to carry out the obligations of the Agreement and to complete the
WORK contemplated therein.

A conditional or qualified BID will not be accepted.

All applicable laws, ordinances and the rules and regulations of all authorities having jurisdiction
over construction of the PROJECT shall apply to the contract throughout. The attention of
BIDDERS is directed to the State Contractors’ License Law requirement (NRS 624 as amended to
date) that a contractor hold a valid license of a class corresponding to the work to be
completed.

Each BIDDER is responsible for inspecting the site and for reading and being thoroughly familiar
with the CONTRACT DOCUMENTS. The failure or omission of any BIDDER to do any of the
foregoing shall in no way relieve any BIDDER from any obligation in respect to his BID.

The BIDDER shall supply the names and addresses of major material SUPPLIERS and
SUBCONTRACTORS in the sealed envelope along with BID DOCUMENTS.

Pursuant to NRS 338.030, prevailing wage rates have been determined by the State Labor
Commissioner and are set forth in the Contract Documents. In no case shall the wage rates be
less than prescribed therein.

The successful CONTRACTOR shall be required to submit monthly records showing name,
occupation and actual wages paid to each of their employees on Public Works Projects.
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A copy of that record is to be submitted to the Nevada State Labor Commission and the City of
Mesquite no later than one week after the end of each month.

The Nevada State Labor Commission
Capitol Complex
Carson City, Nevada 89710

All Contractors shall comply with the preferential employment provisions of NRS 338.130 for the
contracts over $ 20,000.00. This law requires that, when the qualifications of applicants are
equal, the preference be given,; first, to honorably discharged soldiers, sailors, and marines of the
United States who are citizens of the State of Nevada; second, to other citizens of the State of
Nevada. If the provisions of NRS 338.130 are not complied with by the Contract, this contract
shall be void, and any failure or refusal to comply with any of the provisions of NRS 338.130 shall
render this contract void.

Bid Protests

Any individual or company who bids on the project may file a notice of protest regarding the
award of the contract. The protest must be submitted in writing to the City Clerk within five (5)
business days after the date on which bids were opened. The written protest must include a
statement setting forth, with specificity, the reasons the person filing the protest believes that
applicable provisions of the contract documents or law were violated. At the time a notice of
protest is filed, the person filing such notice of protest shall post a bond with a good and solvent
surety authorized to do business in the State of Nevada, and supply it to the City Clerk. The bond
posted must be in an amount equal to the lesser of: twenty-five (25) percent of the total value of
the bid submitted by the person filing the notice of protest; or two hundred fifty thousand dollars
($250,000).

A notice of protest filed in accordance with this section shall operate as a stay of action in
relation to the award of the contract until a determination is made by the Mesquite City
Council. A person who makes an unsuccessful bid may not seek any kind of judicial intervention
until after the Mesquite City Council has made a determination on the notice of protest and
awarded the contract. Neither the City nor any authorized representative of the City is liable for
any costs, expenses, attorney’s fees, loss of income or other damages sustained by a person
who submits a bid, whether or not the person files a notice of protest pursuant to this section.

If a protest is upheld, the bond posted and submitted with the notice of protest will be returned
to the person who posted the bond. If the protest is rejected, a claim may be made against the
bond by the City in an amount equal to the expenses incurred by the City because of the
unsuccessful protest.

Irregular Bid
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A Bid shall be considered irregular for the following reasons, any one or more of which may be
cause for rejection:

1)

2)

3)

4)

If the Bid Form furnished by the City is not used or is altered.

If there are unauthorized additions, conditional or alternate Bids, or omissions or
iregularities of any kind which may tend to make the Bid incomplete, indefinite or
ambiguous as to its meaning, or give the Bidder submitting the same a competitive
advantage over other Bidders.

If the individual Bid items and/or schedule of values of a prospective Bidder’s Bids are
unbalanced in the opinion of the engineer.

If the Bid submitted contains any erasure, interlineations, or other corrections unless each
such correction is prepared and initialed by the authorized person.

Disqgualification of Bidders

Any one or more of the following may be considered as sufficient for the disqualifications of a
prospective Bidder and the rejection of the Bid:

a)

b)

c)

d)

f)

9)

h)

)

Evidence of collusion among prospective Bidders. Participants in such collusion will
receive no recognition as Bidders for any future Work of the City until such participant
has been reinstated as a qualified Bidder.

More than one Bid for the same Work from an individual, firm, or corporation under the
same or different name.

Lack of competency, adequate machinery, plant and/or equipment as revealed by the
financial statement and /or any requested experience information.

Unsatisfactory performance record as shown by past work for the City might hinder or
prevent the prompt completion of additional work, if awarded.

Uncompleted work which, in the judgment of the City, might hinder or prevent the
prompt completion of additional work, if awarded.

Failure to pay or satisfactorily settle all bills due for labor and material on any Contract(s)
still outstanding at the time of the Bid opening.

Failure to comply with any qualification requirements of the City.

Failure to list, as required, all subcontractors and suppliers who will be employed by the
Bidder.

Failure of the prospective Bidder to be properly licensed.

Any other reason to be determined in good faith to be in the best interest of the City.
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BID PROPOSAL

Labor Commission Project Identifying Number: CL-2016-204

DATE:

TO: City of Mesquite

FROM:

Dear Sir:

Having carefully examined the plans and specifications entitled “2016 Mesquite Phase | Street
Reconstruction Project” dated “May 23, 2016” prepared by the City of Mesquite Public Works
and having visited the site to become familiar with all conditions affecting the cost of the work,
the undersigned hereby proposes to furnish all fees, labor, materials, equipment and incidentals
and perform all work in a manner called for in the said documents for the total sum listed below
and as shown on the bid schedule:

Total Bid Amount: $

The undersigned further agrees to execute the attached agreement between owner and
contractor within 10 days after receiving a written notice of award and agrees to furnish within
the 10 day period, all bonds and insurance required.

If awarded the contract, the undersigned further agrees to commence actual physical work to
begin within 10 calendar days from the notification to proceed and that all work will be
completed within forty five (45) calendar days from that date unless the time for completion is
extended otherwise by the contract documents.

In case of failure on the part of the Contractor to complete the Work within the time fixed in the
contract, the Contractor shall pay the Owner as fixed and liquidated damages the amount
specified in Section 3.b of the Contract.

Respectfully Submitted,
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Authorized Agent Signature required
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Bidder acknowledges the receipt of the following addendum:

No. Dated

Nevada Contractor’s License No.:

Classification:

Limit:

Performance & Payment Bond Rating:

By:

Title:

Legal Address:
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BID SCHEDULES

“BID SCHEDULE 1”
Los Altos Cir., Casa Grande Cir., East Sierra Vista Cir., West Sierra Vista Cir., Palos
Verdes Cir., Las Palmas Cir. and Rancho Cir.

NOTE TO BIDDERS:
The estimated quantities shown in the bid items are from measurements made from the plans.

If upon inspection prior to bidding or beginning work, the quantity amounts on the plans are
found to vary substantially from the estimated quantities, the Contractor shall notify the (City of
Mesquite).

Bid N . . R
ltem Description Estimated Quantity UnitPrice Total Amount
S e Lump
1 |Mobilization and Demobilization 1
Sum
. . Lump
2 |Material Testing 1
Sum
Remov al and Disposal of Existing Asphalt and
3 ) 144,680 sf
Compacting Subgrade
Raise/Lower existing H20 valves to grade with
4 15 ea
concrete collar
Raise/Lower existing manholes to grade with
5 10 ea
concrete collar
6 Pavement Striping, Pavement Markings, Fire Hydrant 1 Lump
Markers and Signs Sum
2 Furnish traffic control signs, barricades and flagging 1 Lump
services Sum
Furnish and Install 2" Bituminous Plantmix Pavement
8 144,680 sf

(AC-30) with Fog Seal

Bid Schedule 1 Total
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BID SCHEDULES

“BID SCHEDULE 2”
Mesa Boulevard

NOTE TO BIDDERS:
The estimated quantities shown in the bid items are from measurements made from the plans.

If upon inspection prior to bidding or beginning work, the quantity amounts on the plans are
found to vary substantially from the estimated quantities, the Contractor shall notify the (City of
Mesquite).

Lum
Mobilization and Demobilization 1 B

Sum

. . Lump

Material Testing 1

Sum
Remov al and Disposal of Existing Asphalt and

. 221,000 sf
Compacting Subgrade
Raise/Lower existing H20 valves to grade with 29 ea
concrete collar
Raise/Lower existing manholes to grade with e ea
concrete collar
Pavement Striping, Pavement markings, Fire Hydrant 1 Lump
markers and Signs Sum
Furnish traffic control signs, barricades and flagging i Lump
services Sum
Furnish and install 3" Bituminous Plantmix Pavement
. 74,400 sf
(PG76-22) with Fog Seal
Furnish and install 3" Bituminous Plantmix Pavement
) 146,600 sf
(AC-30) with Fog Seal
Bid Schedule 2 Total

TOTAL BID (Bid Schedule 1 + Bid Schedule 2) =
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LIST OF SUBCONTRACTORS / MATERIAL SUPPLIERS PROVIDING 5%

“2016 Phase | Street Reconstruction Project”

Following is an excerpt from NRS, all Subcontractors and Material Suppliers shall be listed which
exceed Five (5) Percent of Bid Amount or Greater.

Pursuant to NRS 338.141 paragraph (b) of subsection 1 - Bid shall include information concerning
subcontractors as follows:

If the public body does not provide a list of the labor or portions of the public work which are
estimated by the public body to exceed 3 percent of the estimated cost of the public work, the
name of each first tier subcontractor who will provide labor or a portion of the work on the public
work to the prime contractor for which the first tier subcontractor will be paid an amount
exceeding 5 percent of the prime contractor’s total bid. If the bid is submitted pursuant to this
paragraph, within 2 hours after the completion for the opening of the bids, the contractors who
submitted the three lowest bids must submit a list containing the name of each first tier
subcontractor who will provide labor or a portion of the work on the public work to the prime
contractor for which the first tier subcontractor will be paid an amount exceeding 1 percent of the
prime contractor’s total bid or $50,000, whichever is greater, and the number of the license issued
to the first tier subcontractor pursuant to chapter 624 of NRS.

If the general contractor fails to submit such a list within the required time, his bid shall be deemed
not responsive.

The bidder shall provide descriptions of the portion of work or improvement which each
subcontractor and material supplier named in the bid will complete.

The bidder shall list in his bid the name of a subcontractor for each portion of the project that will
be completed by a subcontractor or material supplier.

Note: List must be turned in with Bid — Five (5) Percent of Bid Amount or Greater is required. If
bidder is one of the three lowest bids, a list containing the names of all subcontractors and
material suppliers which exceed one (1) percent of Bid amount shall be provided within 2 hours
of Bid opening. (Attach additional sheets if necessary)

Name, Address, Nevada License Number & Class Trade or Material Supplied

10
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LIST OF SUBCONTRACTORS / MATERIAL SUPPLIERS PROVIDING 1%

“2016 Phase | Street Reconstruction Project”

Following is an excerpt from NRS, all Subcontractors and Material Suppliers shall be listed which
exceed Five (5) Percent of Bid Amount or Greater.

Pursuant to NRS 338.141 paragraph (b) of subsection 1 - Bid shall include information concerning
subcontractors as follows:

If the public body does not provide a list of the labor or portions of the public work which are
estimated by the public body to exceed 3 percent of the estimated cost of the public work, the
name of each first tier subcontractor who will provide labor or a portion of the work on the public
work to the prime contractor for which the first tier subcontractor will be paid an amount
exceeding 5 percent of the prime contractor’s total bid. If the bid is submitted pursuant to this
paragraph, within 2 hours after the completion for the opening of the bids, the contractors who
submitted the three lowest bids must submit a list containing the name of each first tier
subcontractor who will provide labor or a portion of the work on the public work to the prime
contractor for which the first tier subcontractor will be paid an amount exceeding 1 percent of the
prime contractor’s total bid or $50,000, whichever is greater, and the number of the license issued
to the first tier subcontractor pursuant to chapter 624 of NRS.

If the general contractor fails to submit such a list within the required time, his bid shall be deemed
not responsive.

The bidder shall provide descriptions of the portion of work or improvement which each
subcontractor and material supplier named in the bid will complete.

The bidder shall list in his bid the name of a subcontractor for each portion of the project that will
be completed by a subcontractor or material supplier.

Note: List must be turned in with Bid — Five (5) Percent of Bid Amount or Greater is required. If
bidder is one of the three lowest bids, a list containing the names of all subcontractors and
material suppliers which exceed one (1) percent of Bid amount shall be provided within 2 hours
of Bid opening. (Attach additional sheets if necessary)

Name, Address, Nevada License Number & Class Trade or Material Supplied

10

2016 Mesquite Phase | Street Reconstruction Project - Page | 15




CITY OF MESQUITE
AFFIDAVIT OF COMPLIANCE WITH ASSEMBLY BILL 144

(Contractor submitting for Preferential Bidder Status shall include this Affidavit)
State of Nevada )

)ss.

County of Clark

l, (Name of party signing this affidavit and the Bid Form),
(title), under penalty of perjury, being duly sworn, depose and say:

That (name of person, firm, association, or corporation) is

in compliance with 2011 Assembly Bill 144, enacted into NRS, Chapter 338, effective April 27, 2011.

Bidder shall review enacted Bill 144 and NRS Chapter, 338.

Signature Title

Address

Subscribed and sworn to before me this

Telephone
Day of

Notary

My commission expires
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,

as Principal, and

as Surety, are hereby held and firmly bound unto

as OWNER in the penal sum of

for the payment of which, well and truly to be made, we hereby jointly and severally bind
ourselves, successors and assigns.

Signed, this day of , 2016.

The Condition of the above obligation is such that whereas the Principal has submitted to

A certain BID attached hereto and hereby made a part hereof to enter into a contract in writing
for the

NOW, THEREFORE,

a) If said BID shall be rejected, or

b) If said BID shall be accepted and the Principal shall execute and deliver a contract in the
Form of Contract attached here (properly completed in accordance with said BID) and
shall furnish a BOND for his faithful performance of said contract, and for the payment of
all persons performing labor or furnishing materials in connection therewith, and shall in
all other respects perform the agreement created by the acceptance of said BID; then
this obligation shall be void, otherwise the same shall remain in force and effect. It being
expressly understood and agreed that the liability of the Surety for any and all claims
hereunder shall, in no event, exceed the penal amount of this obligation as herein
stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety
and its BOND shall be in no way impaired or affected by any extension of the time within which
the OWNER may accept such BID; and said Surety does hereby waive notice of any such
extension.
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IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and
such of them as are corporations have caused their corporate seals to be hereto affixed and
these presents to be signed by their proper officers, the day and year first set forth above.

L (LS)

Principal

Surety

By:

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department’s
most current list (Circular 570 as amended) and be authorized to transact business in the state
where the projectis located.
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NOTICE OF AWARD

To:

Project: 2016 MESQUITE PHASE | STREET RECONSTRUCTION PROJECT

The OWNER has considered the BID submitted by you for the above described WORK in
response to its Advertisement for Bids dated May 23, 2016 and Information for Bidders.

You are hereby notified that your BID has been accepted for the amount of
$

You are required by the Information for Bidders to execute the Agreement and furnish the
required CONTRACTOR’S Performance Bond, Payment Bond and Certificates of Insurance within
ten (10) calendar days from the date of this Notice to you.

If you fail to execute said Agreement and to furnish said BONDS within Ten (10) days from the
date of this Notice, said OWNER will be entitled to consider all your rights arising out of the
OWNER’S acceptance of your BID as abandoned and as a forfeiture of your BID BOND. The
OWNER will be entitled to such other rights as may be granted by law.

You are required to return an acknowledgment copy of this NOTICE OF AWARD to the OWNER.

Dated this , day of , 2016.

By:

Mayor:
Owner: City of Mesquite

ACCEPTANCE OF NOTICE

Receipt of the above AWARD is hereby acknowledged

By:
Company Name
this ,day of , 2016.
By:
Sighature & Printed Name
Title:
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AGREEMENT

THIS AGREEMENT, made this ,day of ,2016, by and
between the City of Mesquite hereinafter called “OWNER” and

Company Name

doing business as
herein after called “CONTRACTOR”.

WITNESSETH:  That for and in consideration of the payments and agreements hereinafter

1)

2)

3)

4)

5)

6)

mentioned:

The CONTRACTOR will commence and complete the construction of “2016 Mesquite
Phase | Street Reconstruction Project” hereinafter referred to as “PROJECT”.

The CONTRACTOR will furnish all of the material, supplies, tools, equipment, labor and
other services necessary for the construction and completion of the PROJECT in strict
compliance with the Contract Documents described herein, which are made a part of
this contract, including the following Addenda:

ADDENDUM NO. DATED

The CONTRACTOR will commence the work required by the CONTRACT DOCUMENTS
within 10 calendar days after the date of the NOTICE TO PROCEED and will complete the
same within 45 calendar days unless the period for completion is extended otherwise by
the CONTRACT DOCUMENTS.

Fixed and Agreed Liquidated Damages: Five Hundred ($500.00) dollars per day for each
calendar day delay in completing the work in accordance with the terms of the
CONTRACT DOCUMENTS.

The CONTRACTOR agrees to perform all of the WORK described in the CONTRACT
DOCUMENTS and to comply with the terms therein for the sum of $
or as shown in the BID SCHEDULE.

The term “CONTRACT DOCUMENTS” means and includes the following attached or
referenced documents. In the event that any provision of one Contract Document
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conflicts with the provision of another Contract Document, the provision in that
document first listed below shall govern:

a)
b)
c)
d)

f)
9)

h)

)
k)

Change Order / Field Order
Agreement (this instrument)
Addenda to Contract Documents
Remaining Legal and Procedural Documents
= Bid proposal (including Bid Schedule)
= Information for Bidders
= Advertisement
= Notice of Award, Notice to Proceed
Special Provisions
Specifications prepared or issued by City of Mesquite Public Works Dated May 23,
2016”.
Design and Construction Standards for Wastewater Collection Systems 1997 or latest
edition.
The Uniform Standard Specifications for Public Works® Construction, Off-site
Improvements, Clark County Area, Nevada, 1986 or latest edition.
The Uniform Standard Drawings for Public Works’ Construction, Off-site improvements,
Clark County Area, Nevada, 1988 or latest edition.
Drawings prepared by City of Mesquite Public Works, numbered “_1 ” through “ 3 7,
dated “May 2016”.
General Conditions
Bonds
= Bid Bond
= Performance Bond
= |Labor and Material Payment Bond

7) The OWNER will pay to the CONTRACTOR in the manner and at such times as set forth in
the General Conditions such amounts as required by the CONTRACT DOCUMENTS.

8) This AGREEMENT shall be binding upon all parties hereto and their respective heirs,
executors, administrators, successors and assigns.

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly
authorized officials, this Agreement in two (2) each of which shall be deemed an original on the
date first above written.

OWNER: City of Mesquite

By:

Name:

Title:

(Seal)
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ATTEST:

By:

Name:

Title:

CONTRACTOR:

Company Name

By:

Printed Name:

Title:

NOTE: Witnesses not required for a Corporation, but the Corporate Certificate must be
completed. Two Witnesses are required for Partnerships and Individuals. Partnerships must also
complete Partnership Certificate.
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CORPORATE CERTIFICATE

l, certify
that | am the Secretary of the Corporation named as Contractor in the foregoing Contract; that
, who signed the said Contract on behalf of the
Contractor was then , of the said Corporation by
authority of its governing body and is within the scope of its corporate powers.

Signature

(Corporate Seal)

PARTNERSHIP CERTIFICATE

State of Nevada )
) ss
County of Clark )

, being first duly sworn, deposes and says; that he/she is a
member of the partnership firm designated as , and named
in the Contract. That he/she has been duly vested with authority to make and sign instruments
for the partnership by , who constitute the other members of
the partnership.

Signature

IN WITNESS WHEREOF, | have hereunto set my hand and affixed my official seal this
day of , 2016.

NOTARY PUBLIC IN AND FOR THE COUNTY OF CLARK, STATE OF NEVADA
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

Name of Contractor

Address of Contractor

Corporation, Partnership or Individual

called Principal, and

, hereinafter

Name of Surety

Address of Surety

hereinafter called Surety, are held and firmly bound unto

Name of Owner

Address of Owner

hereinafter called OWNER, in the penal sum of

Dollars ($

in lawful money of the United States, for the payment of which sum well and truly to be made,
we bind ourselves, our heirs, administrators, executors, successors, and assigns, jointly and

severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain

contract with the OWNER, dated the day of

,2016, a

copy of which is hereto attached and made a part hereof for the construction of:
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NOW, THEREFORE, if the Principal shall well, truly and faithfuly perform its duties, all the
undertakings, covenants, terms, conditions, and agreements of said contract during the original
term thereof, and any extensions thereof which may be granted by the OWNER, with or without
notice to the Surety and during the one year guaranty period, and if he shall satisfy all claims
and demands incurred under such contract, and shall fully indemnify and save harmless the
OWNER from all costs and damages which it may suffer by reason of failure to do so and shall
reimburse and repay the OWNER all outlay and expense which the OWNER may incur in making
good any default, then this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED FURTHER, that the said surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the contract or to WORK to be
performed there under or the SPECIFICATIONS accompanying the same shall in any way affect
its obligation on this BOND, and it does hereby waive notice of any such change, extension of
time, alteration or addition to the terms of the contract or to the WORK or to the
SPECIFICATIONS.

PROVIDED FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of which
shall be deemed an original, this day of ,2016.
Principal

Attest

Principal Signature / Printed

(Seal)

Company Name

Title

(Witness as to Principal)

Address
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Surety

Attest

Surety Signature / Printed

(Seal)

Company Name

Title

Attorney-in-Fact

Countersigned by resident agent in Nevada:

Agent Company Name

Sighature and Printed Name

Title

NOTE: Date of BOND must not be prior to date of CONTRACT. If CONTRACTOR is Partnership, all
partners should execute BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department’s
most current list (Circular 570 as amended) and be authorized to transact business in the state
where the PROJECT is located.
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LABOR AND MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, That ,

as CONTRACTOR, and , as Surety, are
held and firmly bound unto , hereinafter
called OWNER, in the sum of dollars, for the

payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, said CONTRACTOR has been awarded and is about to enter into the annexed
Contract with said OWNER to perform all work required under the Bid Schedule(s)
of the OWNERS

specifications entitled

NOW THEREFORE, if said CONTRACTOR, or subcontractor, fails to pay for any materials,
equipment or other supplies, or for rental of same, used in amounts due under applicable state
law for any work or labor thereon, said Surety will pay for the same in an amount not exceeding
the sum specified above, and in the event suit is brought upon this bond, a reasonable
attorney’s fee to be fixed by the Court. This bond shall insure to the benefit of any persons,
companies, or corporations entitled to file claims under applicable state law.

PROVIDED, that any alterations in the work to be done or the materials to be furnished, which
may be made pursuant to the terms of said Contract, shall not in any way release either said
CONTRACTOR or Surety there under nor shall any extensions of time granted under type
provisions of said Contract release either said CONTRACTOR or said Surety, and notice of such
alterations or extensions of the Contract is hereby waived by said Surety.

SIGNED AND SEALED, this day of , 2016.
(Seal)
Contractor name
By:
Sighature and Printed Name
Surety name (Seal)
By:

Signature and Printed Name

Countersigned by resident agent in Nevada:

Agent Company Name

Signature and Printed Name

Title
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NOTICE TO PROCEED

To:

Project: “2016 MESQUITE PHASE | STREET RECONSTRUCTION PROJECT”

Date:

You are hereby notified to commence WORK in accordance with the Agreement dated

, on or before 2016, and you are to
complete the WORK within_______consecutive calendar days thereafter. The date of
completion of all WORK is therefore , 2016.

You are required to return an acknowledged copy of this NOTICE TO PROCEED to the OWNER.

CITY OF MESQUITE

By:

Title:

Acceptance of Notice

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by this day of
, 2016.

Contractor Name

By:

Printed Name

Title
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CHANGE ORDER

Order No:
Date:
State:
County:

Contract for: 2016 Mesquite Phase | Street Reconstruction Project

Owner: City of Mesquite

To:

(Contractor Name)
You are hereby requested to comply with the following changes from the CONTRACT plans and

specifications: See Attachment(s)

Description of Changes

. . Bid Item Decrease in ContractPrice Increase in ContractPrice
(Supplemental Plans and Specifications Attached)

L2 - B T R
L2 - R T

Net Change in Contract Price|$

JUSTIFICATION:

The amount of the Contract Price will be (Decreased) (Increased) by the sum of
dollars ($ ).

The Contract Period provided for completion will be (Increased) (Decreased) (Unchanged)
days.

This document will become a modification to the Contract and all provisions will apply hereto.

Requested by:

Contractor Date

Approved by:
Project Engineer/Construction Manager Date

Approved Change Order Price / Time:

Contractor Date
Approved Change Order Price / Time:

Owner Date
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GENERAL CONDITIONS

1) Definitions

2) Additional Instructions & Detail Drawings
3) Schedules, Reports & Records

4) Drawings & Specifications

5)  Shop Drawings

6) Materials, Services & Facilities

7 Inspections & Testing

8)  Substitutions

9) Patents

10) Surveys, Permits, Regulations

11) Protection of Work, Property, Persons

12) Supervision by Contractor

13) Changesin the Work

14) Changesin Contract Price

15) Time for Completion and Liquidated Damages
16) Correction Work

17) Subsurface Conditions

18) Suspension of Work, Termination & Delay
19) Payments to Contractor

20) Acceptance of Final Payment as Release
21) Insurance

22) Contract Security

23) Assignments

24) Indemnification

25) Separate Contracts

26) Subcontracting

27) Engineer’s Authority

28) Land & Right-of-Way

29) Guaranty

30) Arbitration

31) Taxes
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1. Definitions

1-1

1-2

1-3

1-4

1-5

1-6

1-7

Wherever used in the CONTRACT
DOCUMENTS, the following terms shall
have the meanings indicated which
shall be applicable to both the singular
and plural thereof:

ADDENDA - Written or graphic
instruments issued prior to the
execution of the Agreement which
modify or interpret the CONTRACT
DOCUMENTS, DRAWINGS, and
SPECIFICATIONS, by additions,
deletions, clarifications or corrections.

BID - The offer or proposal of the
BIDDER submitted on the prescribed
form setting forth the prices for the
WORK to be performed.

BIDDER - Any person, firm or
corporation submitting a BID for the
WORK.

BONDS - Bid, Performance and
Payment Bonds and other instruments
of security, furnished by the
CONTRACTOR and his surety in
accordance with the CONTRACT
DOCUMENTS.

CHANGE ORDER - A written order to
the CONTRACTOR authorizing an
addition, deletion or revision in the
WORK within the general scope of the
CONTRACT DOCUMENTS, or authorizing
an adjustment in the CONTRACT PRICE
or CONTRACT TIME.

CONTRACT DOCUMENTS - The
contract, including Advertisement for
Bids, Information for Bidders, Bid, Bid
Bond, Agreement, Payment Bond,
Performance Bond, Notice of Award,
Notice to Proceed, Change Order,
Drawings, Specifications, and
Addenda.

CONTRACT PRICE - The total monies
payable to the CONTRACTOR under

1-9

1-10

1-11

1-12

1-13

1-14

1-15

1-16

1-17

1-18
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the terms and conditions of the
CONTRACT DOCUMENTS.

CONTRACT TIME - The number of
calendar days stated in the
CONTRACT DOCUMENTS for the
completion of the WORK.

CONTRACTOR - The person, firm or
corporation with whom the OWNER
has executed the Agreement.

DRAWINGS - The part of the
CONTRACT DOCUMENTS which show
the characteristics and scope of the
WORK to be performed and which
have been prepared or approved by
the ENGINEER.

ENGINEER - The person, firm or
corporation named as such in the
CONTRACT DOCUMENTS.

FIELD ORDER - A written order effecting
a change in the WORK not involving
an adjustment in the CONTRACT PRICE
or an extension of the CONTRACT TIME,
issued by the ENGINEER to the
CONTRACTOR during construction.

NOTICE OF AWARD - The written notice
of the acceptance of the BID from the
OWNER to the successful BIDDER.

NOTICE TO PROCEED - Written
communication issued by the OWNER
to the CONTRACTOR authorizing him to
proceed with the WORK and
establishing the date of
commencement of the WORK.

OWNER - A public or quasi-public
body or authority, corporation,
association, partnership or individual
for whom the WORK is to be
performed.

PROJECT - The undertaking to be
performed as provided in the
CONTRACT DOCUMENTS.

RESIDENT PROJECT REPRESENTATIVE -
The authorized representative of the



1-19

1-20

1-21

1-22

1-23

1-24

OWNER who is assigned to the
PROJECT site or any part thereof.

SHOP DRAWINGS - All drawings,
diagrams, illustrations, brochures,
schedules and other data which are
prepared by the CONTRACTOR, a
SUBCONTRACTOR, manufacturer,
SUPPLIER or distributor, which illustrate
how specific portions of the WORK shalll
be fabricated or installed.

SPECIFICATIONS - A part of the
CONTRACT DOCUMENTS consisting of
written descriptions of a technical
nature of materials, equipment,
construction systems, standards and
workmanship.

SUBCONTRACTOR - An individual, firm
or corporation having a direct
contract with the CONTRACTOR or
with any other SUBCONTRACTOR for
the performance of a part of the
WORK at the site.

SUBSTANTIAL COMPLETION - That date
as certified by the ENGINEER when the
construction of the PROJECT or a
specified part thereof is sufficiently
completed in accordance with the
CONTRACT DOCUMENTS, so that the
PROJECT or specified part can be
utilized for the purposes for which it is
intended.

SUPPLEMENTAL GENERAL CONDITIONS
— Modifications to General Conditions
required by a federal agency for
participation in the PROJECT and
approved by the agency in writing
prior to inclusion in the CONTRACT
DOCUMENTS or such requirements that
may be imposed by applicable state
laws.

SUPPLIER — Any person or organization
who supplies materials or equipment
for the WORK including that fabricated
to a special design, but who does not
perform labor at the site.

1-25

1-26

WORK - All labor necessary to produce
the construction required by the
CONTRACT DOCUMENTS and all
materials and equipment incorporated
or to be incorporated in the PROJECT.

WRITTEN NOTICE - Any notice to any
party of the Agreement relative to any
part of this Agreement in writing and
considered delivered and the service
thereof completed, when posted by
certified or registered mail to the said
party at his last given address or
delivered in person to said party or his
authorized representative on the
WORK.

2. Additional Instructions & Detail Drawings

2-1

2-2

The CONTRACTOR may be furnished
additional instructions and detall
drawings by the ENGINEER as
necessary to carry out the WORK
required by the CONTRACT
DOCUMENTS.

The additional drawings and instruction
thus supplied will become a part of the

CONTRACT  DOCUMENTS. The
CONTRACTOR shall carry out the
WORK in accordance with the
additional detail drawings and
instructions.

3. Schedules, Reports & Records

3-1

3-2
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The CONTRACTOR shall submit to the
OWNER such schedule of quantities
and costs, progress schedules, payrolls,
reports, estimates, records and other
data where applicable as are required
by the CONTRACT DOCUMENTS for the
WORK to be performed.

Prior to the first partial payment
estimate the CONTRACTOR shall
submit construction progress schedules
showing the order in which he
proposes to carry on the WORK,
including dates at which he will start
the various parts of the WORK,



3-3

estimated date of completion of each
part and as applicable:
3-2-1 The dates at which special

detail drawings wil be
required; and

3-2-2  Respective dates for
submission of SHOP

DRAWINGS, the beginning of
manufacture, the testing and
the installation of materials,
supplies and equipment.

The CONTRACTOR shall also submit a
schedule of payments that he
anticipates he wil earn during the
course of the WORK.

4. Drawings & Specifications

4-1

4-2

4-3

The intent of the DRAWINGS and
SPECIFICATIONS is that the
CONTRACTOR shall furnish all labor,
materials, tools, equipment, and
transportation necessary for the proper
execution of the WORK in accordance
with the CONTRACT DOCUMENTS and
all incidental work necessary to
complete the PROJECT in an
acceptable manner, ready for use,
occupancy or operation by the
OWNER.

In case of conflict between the
drawings, references and
specifications, the following order of
authority shall govern (from highest
authority to lowest authority):

=  Special Provisions

= Supplemental Specifications

= Technical Specifications

= General Conditions

=  Uniform Standard

Specifications
= Contract Drawings
= Uniform Standard Drawings

Any discrepancies found between the
DRAWINGS and SPECIFICATIONS and site
conditions or any inconsistencies or
ambiguities in  the DRAWINGS or
SPECIFICATIONS shall be immediately

reported to the ENGINEER, in writing, who
shall promptly correct such
inconsistencies or ambiguities in writing.
WORK done by the CONTRACTOR after
his discovery of such discrepancies,
inconsistencies or ambiguities shall be
done at the CONTRACTOR’S risk.

5. Shop Drawings

5-1

5-2

5-3

The CONTRACTOR shall provide SHOP
DRAWINGS as may be necessary for
the prosecution of the WORK as
required by the CONTRACT
DOCUMENTS. The ENGINEER shall
promptly review all SHOP DRAWINGS.
The ENGINEER’S approval of any SHOP
DRAWING shall not release the
CONTRACTOR from responsibility for
deviations from the CONTRACT
DOCUMENTS. The approval of any
SHOP DRAWING which substantially
deviates from the requirement of the
CONTRACT DOCUMENT shall be
evidence by a CHANGE ORDER.

When submitted for the ENGINEER’S
review, SHOP DRAWINGS shall bear the
CONTRACTOR’S certification that he
has reviewed, checked and approved
the SHOP DRAWINGS and that they
are in conformance with the
requirements of the CONTRACT
DOCUMENTS.

Portions of the WORK requiring a SHOP
DRAWING or sample submission shall
not begin until the SHOP DRAWING or
submission has been approved by the
ENGINEER. A copy of each approved
SHOP DRAWING and each approved
sample shall be kept in good order by
the CONTRACTOR at the site and shall
be available to the ENGINEER.

6. Materials, Services & Facilities

6-1
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It is understood that, except as
otherwise specifically stated in the
CONTRACT DOCUMENTS, the
CONTRACTOR shall provide and pay
for all materials, labor, tools,



6-2

6-4

7.

7-1

7-2

7-3

equipment, water, light, power,
transportation, supervision, temporary
construction of any nature, and all
other services and facilities of any
nature whatsoever necessary to
execute, complete, and deliver the
WORK within the specified time.

Materials and equipment shall be so
stored as to insure the preservation of
their quality and fitness for the WORK.
Stored materials and equipment to be
incorporated in the WORK shall be
located so as to faciltate prompt
inspection.

Manufactured articles, materials and
equipment shall be applied, installed,
connected, erected, used, cleaned
and conditioned as directed by the
manufacturer.

Materials, supplies and equipment shall
be in accordance with samples
submitted by the CONTRACTOR and
approved by the ENGINEER.

Materials, supplies or equipment to be
incorporated into the WORK shall not
be purchased by the CONTRACTOR or
the SUBCONTRACTOR subject to a
chattel mortgage or under a
conditional sale contract or other
agreement by which an interest is
retained by the seller.

Inspection & Testing

All materials and equipment used in
the construction of the PROJECT shall
be subject to adequate inspection
and testing in accordance with
generally accepted standards, as
requred and defined in the
CONTRACT DOCUMENTS.

The OWNER shall provide all inspection
and testing services not required by
the CONTRACT DOCUMENTS.

The CONTRACTOR shall provide at his
expense the testing and inspection

7-4
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services required by the CONTRACT
DOCUMENTS.

If the CONTRACT DOCUMENTS, laws,
ordinances, rules, regulations or orders
of any public authority having
jurisdiction require any WORK to
specifically be inspected, tested, or
approved by someone other than the
CONTRACTOR, the CONTRACTOR will
give the ENGINEER timely notice of
readiness. The CONTRACTOR will then
furnish the ENGINEER the required
certificates of inspection, testing or
approval.

Inspections, tests or approvals by the
engineer or others shall not relieve the
CONTRACTOR from his obligations to
perform the WORK in accordance with
requirements of the CONTRACT
DOCUMENTS.

The ENGINEER and his representatives
will at all times have access to the
WORK. In  addition, authorized
representative and agents of any
participating Federal or state agency
shall be permitted to inspect all work,
materials, payrolls, records of
personnel, invoices of materials, and
other relevant data and records. The
CONTRACTOR will provide proper
facilities for such access and
observation of the WORK and also for
any inspection or testing thereof.

If any WORK is covered contrary to the
written instructions of the ENGINEER it
must, if requested by the ENGINEER, be
uncovered for his observation and
replaced at the CONTRACTOR’S
expense.

If the ENGINEER considers it necessary
or advisable that covered WORK be
inspected or tested by others, the
CONTRACTOR, at the ENGINEER’S
request, will uncover, expose or
otherwise make available for
observation, inspection or testing as
the ENGINEER may require, that



8.

8-1

portion of the WORK in question,
furnishing all necessary labor,
materials, tools, and equipment. If it is
found that such WORK is defective, the
CONTRACTOR will bear all the
expenses of  such uncovering,
exposure, observation, inspection and
testing and of satisfactory
reconstruction. If, however, such
WORK is not found to be defective, the
CONTRACTOR will be allowed an
increase in the CONTRACT PRICE or an
extension of the CONTRACT TIME, or
both directly attributable to such
uncovering, exposure, observation,
inspection, testing and reconstruction
and an appropriate CHANGE ORDER
shall be issued.

Substitutions

Whenever a material, article or piece
of equipment is identified on the
DRAWINGS or SPECIFICATIONS by
reference to brand name or catalog
number, it shall be understood that this
is referenced for the purpose of
defining the performance or other
salient requirements and that other
products of equal capacities, quality
and function shall be considered. The
CONTRACTOR may recommend the
substitution of a material, article, or
piece of equipment of equal
substance and function for those
referred to in the CONTRACT
DOCUMENTS by reference to brand
name or catalog number, and if, in the
opinion of the ENGINEER, such
material, article, or piece of
equipment is of equal substance and
function to that specified, the
ENGINEER may approve its substitution
and use by the CONTRACTOR. Any
cost differential shall be deductible
from the CONTRACT PRICE and the
CONTRACT DOCUMENTS shall be
appropriately modified by CHANGE
ORDER. The CONTRACTOR warrants
that if substitutes are approved, no
major changes in the function or

9.

9-1

general design of the PROJECT will
result. Incidental changes or extra
component parts required to
accommodate the substitute will be
made by the CONTRACTOR without a
change in the CONTRACT PRICE or
CONTRACT TIME.

Patents

The CONTRACTOR shall pay all
applicable royalties and license fees.
He shall defend all suits or claims for
infingement of any patent rights and
save the OWNER harmless from loss on
account thereof, except that the
OWNER shall be responsible for any
such loss when a particular process,
design, or the product of a particular
manufacturer or manufacturers is
specified. However, if the
CONTRACTOR has reason to believe
that the design, process or product
specified is an infringement of a
patent, he shall be responsible for such
loss unless he promptly gives such
information to the ENGINEER.

10. Surveys, Permits, Requlations

10-1

10-2
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The OWNER shall furnish all boundary
surveys and establish all base lines for
locating the principal component
parts of the WORK together with a
suitable number of benchmarks
adjacent to the WORK as shown in the
CONTRACT DOCUMENTS. From the
information provided by the OWNER,
unless otherwise specified in the
CONTRACT DOCUMENTS, the
CONTRACTOR shall develop and make
all  detail surveys needed for
construction such as slope stakes,
stakes for pile locations and other
working points, lines, elevations and
cut sheets.

The CONTRACTOR shall carefully
preserve bench marks, reference
points and stakes and, in case of willful
or careless destruction, he shall be
charged with the resulting expense



10-3

and shall be responsible for any
mistakes that may be caused by their
unnecessary loss or disturbance.

Permits and licenses of a temporary
nature necessary for the prosecution of
the WORK shall be secured and paid
for by the CONTRACTOR unless
otherwise stated in the SUPPLEMENTAL
GENERAL CONDITIONS. Permits,
licenses and easements for permanent
structures or permanent changes in
existing facilities shall be secured and
paid for by the OWNER, unless
otherwise specified. The
CONTRACTOR shall give all notices
and comply with all laws, ordinances,
rules and regulations bearing on the
conduct of the WORK as drawn and

specified. If the CONTRACTOR
observes that the CONTRACT
DOCUMENTS are at variance

therewith, he shall promptly notify the
ENGINEER in writing, and any
necessary changes shall be adjusted
as provided in Section 13, CHANGES IN
THE WORK.

11. Protection of Work, Property & Person

111

The CONTRACTOR will be responsible
for initiating, maintaining and
supervising all safety precautions and
programs in connection with the
WORK. He will take all necessary
precautions for the safety of, and will
provide the necessary protection to
prevent damage, injury or loss to all
employees on the WORK and other
persons who may be effected thereby,
all the WORK and all materials or
equipment to be incorporated therein,
whether in storage on or off the site,
and other property at the site or
adjacent thereto, including trees,
shrubs, lawns, walks, pavements,
roadways, structures and utilities not
designated for removal, relocation or
replacement in the course of
construction.

11-2

11-3

The CONTRACTOR will comply with all
applicable laws, ordinances, rules,
regulations and orders of any public
body that has jurisdiction. He will erect
and maintain, as required by the
conditions and progress of the WORK,
all necessary safeguards for safety and
protection. He will notify owners of
adjacent utilities when prosecution of
the WORK may affect them. The
CONTRACTOR will remedy all damage,
injury or loss to any property caused,
directly or indirectly, in whole or in part,
by the CONTRACTOR, any
SUBCONTRACTOR or anyone directly or
indirectly employed by any of them or
anyone for whose acts any of them be
liable, except damage or loss
attributable to the fault of the
CONTRACT DOCUMENTS or to the act
of omissions of the OWNER or the
ENGINEER or anyone employed by
either of them or anyone for whose
acts either of them may be liable and
not attributable, directly or indirectly, in
whole or in part, to the fault or
negligence of the CONTRACTOR.

In emergencies affecting the safety of
persons or the WORK or property at the
site or adjacent thereto, the
CONTRACTOR, without special
instruction or authorization from the
ENGINEER or OWNER, shall act to
prevent threatened damage, injury or
loss. He will give the ENGINEER prompt
WRITTEN NOTICE of any significant
changes in the WORK or deviations
from the CONTRACT DOCUMENTS
caused thereby, and a CHANGE
ORDER shall thereupon be issued
covering the changes and deviations
involved.

12. Supervision by Contractor

12-1
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The CONTRACTOR will supervise and
direct the WORK. He will be solely
responsible for the means, methods,
techniques, sequences and
procedures of construction. The



CONTRACTOR  will employ and
maintain on the WORK a qualified
supervisor or superintendent who shall
have been designated in writing by
the CONTRACTOR as the
CONTRACTOR’S representative at the
site. The supervisor shall have full
authority to act on behalf of the
CONTRACTOR and all communications
given to the supervisor shall be as
binding as if given to the
CONTRACTOR. The supervisor shall be
present on the site at all times as
required to perform adequate
supervision and coordination of the
WORK.

13. Changes in the Work

13-1

13-2

The OWNER may at any time, as the
need arises, order changes within the
scope of the WORK without
invalidating the Agreement. If such
changes increase or decrease the
amount due under the CONTRACT
DOCUMENTS, or in the time required for
performance of the WORK, an
equitable adjustment  shall be
authorized by CHANGE ORDER.

The ENGINEER, also, may at any time,
by issuing a FIELD ORDER, make
changes in the details of the WORK.
The CONTRACTOR shall proceed with
the performance of any changes in
the WORK so ordered by the ENGINEER
unless the CONTRACTOR believes that
such FIELD ORDER entitles him to a
change in CONTRACT PRICE or TIME, or
both, in which event he shall give the
ENGINEER WRITTEN NOTICE thereof
within seven (7) days after the receipt
of the ordered change. Thereafter the
CONTRACTOR shall document in basis
for the change in CONTRACT PRICE or
TIME within thirty (30) days. The
CONTRACTOR shall not execute such
changes pending the receipt of an
executed CHANGE ORDER or further
instruction from the OWNER.

14. Changes in Contract Price

14-1 The

CONTRACT PRICE may be

changed only by a CHANGE ORDER.

The value of any WORK covered by a

CHANGE ORDER or of any claim for

increase or decrease in the CONTRACT

PRICE shall be determined by one or

more of the following methods in the

order of precedence listed below:

a) Unit prices previously
approved.

b) An agreed lump sum.

c) The actual cost for labor,
direct overhead, materials,
supplies, equipment, and
other services necessary to
complete the work. In
addition there shall be added
an amount to be agreed
upon, but not to exceed
fifteen (15) percent of the
actual cost of the WORK, to
cover the cost of general
overhead and profit.

15. Time for Completion & Liguidated

15-1

15-2

15-3
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Damages

The date of beginning and the time for
completion of the WORK are essential
conditions of the CONTRACT
DOCUMENTS and the WORK
embraced shall be commenced on a
date specified in the NOTICE TO
PROCEED.

The CONTRACTOR will proceed with
the WORK at such rate of progress to
insure full completion within the
CONTRACT TIME. It is expressly
understood and agreed, by and
between the CONTRACTOR and the
OWNER, that the CONTRACT TIME for
the completion of the WORK
described herein is a reasonable time,
taking into consideration the average
climatic and economic conditions and
other factors prevailing in the locality
of the WORK.

If the CONTRACTOR shall fail to
complete the WORK within the
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CONTRACT TIME, or extension of time
granted by the OWNER, then the
CONTRACTOR will pay to the OWNER
the amount for liquidated damages as
specified in the BID for each calendar
day that the CONTRACTOR shall be in
default after the time stipulated in the
CONTRACT DOCUMENTS.

The CONTRACTOR shall not be
charged with liquidated damages or
any excess cost when the delay in
completion of the WORK is due to the
following and the CONTRACTOR has
promptly given WRITTEN NOTICE of
such delay to the OWNER or ENGINEER:

15-4-1 To any preference, priority or
allocation order duly issued by
the OWNER.

15-4-2 To unforeseeable causes
beyond the control and
without the fault or negligence
of the CONTRACTOR,
including but not restricted to,
acts of God, or of the public
enemy, acts of the OWNER,
acts of another CONTRACTOR
in the performance of a
contract with the OWNER,

fires, floods, epidemics,
quarantine restrictions, strikes,
freight embargoes, and

abnormal and unforeseeable
weather; and

15-4-3 To any delays of
SUBCONTRACTS occasioned
by any of the causes specified

in paragraphs 154.1 and
15.4.2 of this article.
16. Correction of Work
16-1 The CONTRACTOR shall promptly

remove from the premises all WORK
rejected by the ENGINEER for failure to
comply with the CONTRACT
DOCUMENTS, whether incorporated in
the construction or not, and the
CONTRACTOR shall promptly replace
and re-execute the WORK in

16-2

accordance with the CONTRACT
DOCUMENTS and without expense to
the OWNER and shall bear the
expense of making good all WORK of
other CONTRACTORS destroyed or
damaged by such removal or
replacement.

All removal and replacement WORK
shall be done at the CONTRACTOR’S
expense. If the CONTRACTOR does
not take action to remove such
rejected WORK within ten (10) days
after receipt of WRITTEN NOTICE, the
OWNER may remove such WORK and
store the materials at the expense of
the CONTRACTOR.

17. Subsurface Conditions

17-1

17-2
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The CONTRACTOR shall promptly, and
before such conditions are disturbed
except in the event of an emergency,
notify the OWNER by WRITTEN NOTICE
of:

17-1-1 Subsurface or latent physical
conditions at the site differing
materially from those
indicated in the CONTRACT
DOCUMENTS: or

17-1-2 Unknown physical conditions
at the site, of an unusual
nature, differing materially
from those ordinarily
encountered and generally
recognized as inherent in
WORK of the character
provided for in the CONTRACT
DOCUMENTS.

The OWNER shall promptly investigate
the conditions, and if he finds that such
conditions do so materially differ and
cause an increase or decrease in the
cost of, or in the time required for,
performance of the WORK, an
equitable adjustment shall be made
and the CONTRACT DOCUMENTS shall
be modified by a CHANGE ORDER.
Any claim of the CONTRACTOR for
adjustment hereunder shall not be



allowed unless he has given the
required WRITTEN NOTICE; provided
that the OWNER may, if he determines
the facts so justify, consider and adjust
any such claims asserted before the
date of final payment.

18. Suspension of Work, Termination & Delay

18-1

18-2

The OWNER may suspend the WORK or
any portion thereof for a period of not
more than ninety (90) days or such
further time as agreed upon by the
CONTRACTOR, by WRITTEN NOTICE to
the CONTRACTOR and the ENGINEER
which notice shall fix the date on
which WORK shall be resumed. The
CONTRACTOR will resume the WORK
on the date so fixed. The
CONTRACTOR will be allowed an
increase in the CONTRACT PRICE or an
extension of the CONTRACT TIME, or
both, directly attributable to any
suspension.

If the CONTRACTOR is adjudged,
bankrupt or insolvent, or if he makes a
general assignment for the benefit of
his creditors, or if a trustee or receiver is
appointed for the CONTRACTOR or for
any of his property, or if he files a
petition to take advantage of any
debtor’s act, or to reorganize under
the bankruptcy or applicable laws, or if
he repeatedly fails to supply sufficient
skiled workers or suitable materials or
equipment, or if he repeatedly fails to
make prompt payments to
SUBCONTRACTORS or for labor,
materials or equipment or if he
disregards laws, ordinances, rules,
regulations or orders of any public
body having jurisdiction of the WORK
or if he disregards the authority of the
ENGINEER, or if he otherwise violates
any provision of the CONTRACT
DOCUMENTS, then the OWNER may,
without prejudice to any other right or
remedy and after giving the
CONTRACTOR and his surety a
minimum of ten (10) days from delivery
of a WRITTEN NOTICE, terminate the
services of the CONTRACTOR and take
possession of the PROJECT and of all
materials, equipment, tools,
construction equipment and
machinery thereon owned by the

18-3

18-4

18-5
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CONTRACTOR, and finish the WORK by
whatever method he may deem
expedient. In such case the
CONTRACTOR shall not be entitled to
receive any further payment until the
WORK is finished. If the unpaid
balance of the CONTRACT PRICE
exceeds the direct and indirect costs
of completing the PROJECT, including
compensation for additional
professional service, such excess SHALL
BE PAID TO THE CONTRACTOR. If such
costs exceed such unpaid balance,
the CONTRACTOR will pay the
difference to the OWNER. Such costs
incurred by the OWNER wil be
determined by the ENGINEER and
incorporated in a CHANGE ORDER.

Where the CONTRACTOR’S services
have been so terminated by the
OWNER, said termination shall not
affect any right of the OWNER against
the CONTRACTOR then existing or
which may thereafter accrue. Any
retention or payment of monies by the
OWNER due the CONTRACTOR will not
release the CONTRACTOR from
compliance with the CONTRACT
DOCUMENTS.

After ten (10) days from delivery of a
WRITTEN NOTICE to the CONTRACTOR
and the ENGINEER, the OWNER may,
without cause and without prejudice
to any other right or remedy, elect to
abandon the PROJECT and terminate
the Contract. In such case, the
CONTRACTOR shall be paid for all
WORK executed and any expense
sustained plus reasonable profit.

If, through no act or fault of the
CONTRACTOR, the WORK is suspended
for a period of more than ninety (90)
days by the OWNER or under an order
of court or other public authority, or
the ENGINEER fails to act on any
request for payment within thirty (30)
days after it is submitted, or the
OWNER fails to pay the CONTRACTOR
substantially the sum approved by the
ENGINEER or awarded by arbitrators
within thirty (30) days of its approval
and presentation, then the
CONTRACTOR may, after ten (10) days
from delivery of a WRITTEN NOTICE to
the OWNER and the ENGINEER,
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terminate the CONTRACT and recover
from the OWNER payment for all WORK
executed and all expenses sustained.
In addition and in lieu of terminating
the CONTRACT, if the ENGINEER has
failed to act on a request for payment
or if the OWNER has failed to make
any payment as aforesaid, the
CONTRACTOR may upon ten (10) days
written notice to the OWNER and the
ENGINEER stop the WORK until he has
been paid all amounts then due, in
which event and upon resumption of
the WORK, CHANGE ORDERS shall be
issued for adjusting the CONTRACT
PRICE or extending the CONTRACT
TIME or both to compensate for the
costs and delays attributable to the
stoppage of the WORK.

If the performance of all or any portion
of the WORK is suspended, delayed, or
interrupted as a result of a failure of the
OWNER or ENGINEER to act within the
time specified in the CONTRACT
DOCUMENTS, or if no time is specified,
within  a reasonable time, an
adjustment in the CONTRACT PRICE or
an extension of the CONTRACT TIME, or
both, shall be made by CHANGE
ORDER to compensate the
CONTRACTOR for the costs and delays
necessarily caused by the failure of the
OWNER or ENGINEER.

19. Payment to the Contractor

19-1

At least twenty (20) days before each
progress payment falls due (but not
more often than once a month), the
CONTRACTOR will submit to the
ENGINEER a partial payment estimate
fled out and signed by the
CONTRACTOR covering the WORK
performed during the period covered
by the partial payment estimate and
supported by such data as the
ENGINEER may reasonably require. If
payment is requested on the basis of
materials and equipment not
incorporated in the WORK but
delivered and suitably stored at or
near the site, the partial payment
estimate shall also be accompanied
by such supporting data, satisfactory
to the OWNER, as will establish the

19-2
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OWNER’S title to the material and
equipment and protect his interest
therein, including applicable
insurance. The ENGINEER will, within
five (5) days after receipt of each
partial payment estimate, either
indicate in writing his approval of
payment and present the partial
payment estimate to the OWNER, or
return the partial payment estimate to
the CONTRACTOR indicating in writing
his reasons for refusing to approve
payment. In the latter case, the
CONTRACTOR may make the
necessary corrections and resubmit
the partial payment estimate. The
OWNER wiill, within twenty (20) days of
presentation to him of an approved
partial payment estimate, pay the
CONTRACTOR a progress payment on
the basis of the approved partial
payment estimate. The OWNER shall
retain ten (10) percent of the amount
of each payment until final completion
and acceptance of all work covered
by the CONTRACT DOCUMENTS. The
OWNER at any time, however, after
fifty (50) percent of the WORK has
been completed, if he finds that
satisfactory progress is being made,
may reduce retainage to five (5)
percent of the contract price. When
the WORK is substantially complete
(operational or beneficial
occupancy), the retained amount
may be further reduced below five (5)
percent to only that amount necessary
to assure completion. On completion
and acceptance of a part of the
WORK on which the price is stated
separately in the CONTRACT
DOCUMENTS, payment may be made
in full, including retained percentages,
less authorized deductions.

The request for payment may also
include an allowance for the cost of
such major materials and equipment
which are suitably and securely stored
either at or near the site.



19-3

19-4

19-5

19-6

Prior to SUBSTANTIAL COMPLETION, the
OWNER, with the approval of the
ENGINEER and with the concurrence
of the CONTRACTOR, may use any
completed or substantially completed
portions of the WORK. Such use shall
not constitute an acceptance of such
portions of the WORK.

The OWNER shall have the right to
enter the premises for the purpose of
doing work not covered by the
CONTRACT DOCUMENTS. This provision
shall not be construed as relieving the
CONTRACTOR of the sole responsibility
for the care and protection of the
WORK, or the restoration of any
damaged WORK except such as
maybe caused by agents or
employees of the OWNER.

Upon completion and acceptance of
the WORK, the ENGINEER shall issue a
certificate attached to the final
payment request that the WORK has
been accepted by him under the
conditions of the CONTRACT
DOCUMENTS. The entire balance
found to be due the CONTRACTOR,
including the retained percentages,
but except such sums as may be
lawfully retained by the OWNER shall
be paid to the CONTRACTOR within
thirty (30) days of completion and
acceptance of the WORK.

The CONTRACTOR will indemnify and
save the OWNER or the OWNER’S
agents harmless from all claims
growing out of the lawful demands of
SUBCONTRACTORS, laborers, workers,
mechanics, material men, and
furnisher of machinery and parts
thereof, equipment, tools and all
supplies, incurred in the furtherance of
the performance of the WORK. The
CONTRACTOR shall, at the OWNER’S
request, furnish satisfactory evidence
that all obligations of the nature
desighated above have been paid,
discharged, or waived. If the

19-7

CONTRACTOR fails to do so the
OWNER may, after having notified the
CONTRACTOR, either pay unpaid bills
or withhold from the CONTRACTOR’S
unpaid compensation a sum of money
deemed reasonably sufficient to pay
any and all such lawful claims until
satisfactory evidence is furnished that
all liabilities have been fully discharged
whereupon payment to the
CONTRACTOR shall be resumed, in
accordance with the terms of the
CONTRACT DOCUMENTS, but in no
event shall the provisions of this
sentence be construed to impose any
obligations upon the OWNER to either
the CONTRACTOR, his Surety, or any
third party. In paying any unpaid bills
of the CONTRACTOR, any payment so
made by the OWNER shall be
considered as a payment made under
the CONTRACT DOCUMENTS by the
OWNER to the CONTRACTOR and the
OWNER shall not be liable to the
CONTRACTOR for any such payments
made in good faith.

If the OWNER fails to make payment
forty-five (45) days after approval by
the ENGINEER, in addition to other
remedies available to the
CONTRACTOR, there shall be added to
each such payment interest at the
maximum legal rate commencing on
the first day after said payment is due
and continuing until the payment is
received by the CONTRACTOR.

20. Acceptance of Final Payment as Release
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20-1 The acceptance by the CONTRACTOR

of final payment shall be and shall
operate as a release to the OWNER of
all claims and all liability to the
CONTRACTOR other than claims in
stated amounts as may be specifically
excepted by the CONTRACTOR for all
things done or furnished in connection
with this WORK and for every act and
neglect of the OWNER and others
relating to or arising out of this WORK.



21.

211

21-2

Any payment, however, final or
otherwise, shall not release the
CONTRACTOR or his sureties from any
obligations under the CONTRACT
DOCUMENTS or the Performance
BOND and Payment BONDS.

Insurance

The CONTRACTOR shall purchase and
maintain such insurance as will protect
him from claims set forth below which
may arise out of or result from the
CONTRACTOR’S execution of the
WORK, whether such execution be by
himself or by any SUBCONTRACTOR or
by anyone directly or indirectly
employed by any of them, or by
anyone for whose acts any of them
may be liable.

21-1-1 Claims under workers
compensation, disability
benefit and other similar

employee benefit acts;
21-1-2 Claims for damages because
of bodily injury, occupational
sickness or disease, or death of
his employees;
21-1-3 Claims for damages because
of bodily injury, sickness or
disease, or death of any
person other than his
employee;
21-1-4 Claims for damages insured by
usual personal injury liability
coverage which are sustained
1) by any person as a result
of an offense directly or
indirectly related to the
employment of such
person by the
CONTRACTOR, or

2) by any other person; and
claims for damages
because of injury to or
destruction of tangible
property, including loss of
use resulting there from.

Certificates of Insurance acceptable
to the OWNER shall be filed with the
OWNER prior to commencement of
the WORK. These Certificates shall
contain a provision that coverage
afforded under the policies will not be
canceled unless at least fifteen (15)

21-3

2016 Mesquite Phase | Street Reconstruction Project - Page | 42

days prior WRITTEN NOTICE has been
given to the OWNER.

The CONTRACTOR shall procure and

maintain, at his own expense, during

the CONTRACT TIME, liability insurance
as hereinafter specified.

21-3-1 CONTRACTOR’S General
Public Liability and Property
Damage Insurance including
vehicle coverage issued to
the CONTRACTOR and
protecting him from all claims
for personal injury, including
death, and all claims for
destruction of or damage to
property, arising out of or in
connection with any
operations under the
CONTRACT DOCUMENTS,
whether such operations be
by himself or by any
SUBCONTRACTOR under him,
or anyone directly or
indirectly employed by the
CONTRACTOR or by a
SUBCONTRACTOR under him.
Insurance shall be written with
a limit of liability of not less
than $500,000 for all
damages arising out of bodily
injury, including death, at any
time resulting therefrom,
sustained by any one person
in any one accident; and a
limit of liability of not less than
$500,000 aggregate for any
such damages sustained by
two or more persons in any
one accident. Insurance
shall be written with a limit of
liabiity of not less than
$200,000 for all property
damage sustained by any
one person in any one
accident; and a limit of
liabiity of not less than
$200,000 aggregate for any
such damage sustained by
two or more persons in any
one accident.

21-3-:2 The CONTRACTOR shall
acquire and maintain, if
applicable, Fire and
Extended Coverage
insurance upon the PROJECT
to the full insurable value
thereof for the benefit of the



21-4

21-5

OWNER, the CONTRACTOR,
and SUBCONTRACTORS as
their interest may appear.
This provision shall in no way
release the CONTRACTOR or
CONTRACTOR’S surety from
obligations under the
CONTRACT DOCUMENTS to
fully complete the PROJECT.

The CONTRACTOR shall procure and
maintain, at his own expense, during
the CONTRACT TIME, in accordance
with the provisions of the laws of the
state in which the work is performed.
Workers Compensation Insurance,
including occupational disease
provisions, for all of his employees at
the site of the PROJECT and in case
any work is sublet, the CONTRACTOR
shall require such SUBCONTRACT
similarly to provide Workers
Compensation Insurance, including
occupational disease provisions for all
of the latter’s employees unless such
employees are covered by the
protection afforded by the
CONTRACTOR. In case any class of
employees engaged in hazardous
work under this contract at the site of
the PROJECT is not protected under
Workers Compensation statute, the
CONTRACTOR shall provide and shall
cause each SUBCONTRACTOR to
provide adequate and suitable
insurance for the protection of his
employees not otherwise protected.

The CONTRACTOR shall secure, if
applicable, “All Risk” type Builder’s Risk
Insurance for WORK to be performed.
Unless specifically authorized by the
OWNER, the amount of such insurance
shall not be less than the CONTRACT
PRICE totaled in the BID. The policy
shall cover not less than the losses due
to fire, explosion, hail, lightening, rain or
flood, vandalism, malicious mischief,
wind, collapse, riot, aircraft, and smoke
during the CONTRACT TIME, and until
the WORK is accepted by the OWNER.
The policy shall name as the insured
the CONTRACTOR, the ENGINEER, and
the OWNER.

22. Contract Security

22-1 The CONTRACTOR shall within ten (10)

days after the receipt of the NOTICE
OF AWARD furnish the OWNER with a
Performance Bond and a Payment
Bond in penal sums equal to the
amount of the CONTRACT PRICE,
conditioned upon the performance by
the CONTRACTOR of all undertakings,
covenants, terms, conditions and
agreements of the  CONTRACT
DOCUMENTS, and upon the prompt
payment by the CONTRACTOR to all
persons supplying labor and materials
in the prosecution of the WORK
provided by the CONTRACT
DOCUMENTS. Such BONDS shall be
executed by the CONTRACTOR and a
corporate bonding company licensed
to transact such business in the state in
which the WORK is to be performed
and named on the current list of
“Surety Companies Acceptable on
Federal Bonds” as published in the
Treasury Department Circular Number
570. The expense of these BONDS shall
be borne by the CONTRACTOR. If at
any time a surety on any such BOND is
declared a bankrupt or loses its right to
do business in the state in which the
WORK is to be performed or is
removed from the Ilist of Surety
Companies accepted on Federal
BONDS, CONTRACTOR shall within ten
(10) days after notice from the OWNER
to do so, substitute an acceptable
BOND (or BONDS) in such form and
sum and signed by such other surety or
sureties as may be satisfactory to the
OWNER. The premiums on such BOND
shall be paid by the CONTRACTOR. No
further payments shall be deemed due
nor shall be made until the new surety
or sureties shall have furnished an
acceptable BOND to the OWNER.

23. Assignments

23-1 Neither the CONTRACTOR nor the

24,
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OWNER shall sell, transfer, assign or
otherwise dispose of the Contract or
any portion thereof, or of his right, title
or interest therein, or his obligations
there under, without written consent of
the other party.

Indemnification



24-1

24-2

24-3

The CONTRACTOR will indemnify and
hold harmless the OWNER and the
ENGINEER and their agents and
employees from and against all claims,
damages, losses and expenses
including attorney’s fees arising out of
or resulting from the performance of
the WORK, provided that any such
claims, damage, loss or expense is
attributable to bodily injury, sickness,
disease or death, or to injury to or
destruction of tangible property
including the loss of use resulting there
from; and is caused in whole or in part
by any negligent or willful act or
omission of the CONTRACTOR, and
SUBCONTRACTOR, anyone directly or
indirectly employed by any of them or
anyone for whose acts any of them
may be liable.

In any and all claims against the
OWNER or the ENGINEER, or any of
their agents or employees, by any
employee of the CONTRACTOR, any
SUBCONTRACTOR, anyone directly or
indirectly employed by any of them or
anyone for whose acts any of them
may be liable, the indemnification
obligation shall not be limited in any
way by any limitation on the amount
or type of damages, compensation or
benefits payable by or for the
CONTRACTOR or any
SUBCONTRACTOR under workers
compensation acts, disability benefit
acts or other employee benefits acts.

The obligation of the CONTRACTOR
under this paragraph shall not extend
to the liability of the ENGINEER, his
agents or employees arising out of the
preparation or approval of maps,
DRAWINGS, opinions, reports, surveys,
CHANGE ORDERS, designs or
SPECIFICATIONS.

25. Separate Contracts

25-1

The OWNER reserves the right to let
other contracts in connection with this

PROJECT. The CONTRACTOR shall
afford other CONTRACTORS
reasonable  opportunity for the

introduction and storage of their
materials and the execution of their
WORK, and shall properly connect and
coordinate his WORK with theirs. If the

25-2

25-3

proper execution or results of any part
of the CONTRACTOR’S WORK depends
upon the WORK of any other
CONTRACTOR, the CONTRACTOR shall
inspect and promptly report to the
ENGINEER any defects in such WORK
that render it unsuitable for such
proper execution and results.

The OWNER may perform additional
WORK related to the PROJECT by
himself, or he may let other contracts
containing provisions similar to these.
The CONTRACTOR will afford the other
CONTRACTORS who are parties to
such Contracts (or the OWNER, if he is
performing the additional WORK
himself), reasonable opportunity for
the introduction and storage of
materials and equipment and the
execution of WORK, and shall properly
connect and coordinate his WORK
with theirs.

If the performance of additional WORK
by other CONTRACTORS or the OWNER
is not noted in the CONTRACT
DOCUMENTS prior to the execution of
the CONTRACT, written notice thereof
shall be given to the CONTRACTOR
prior to starting any such additional
WORK. If the CONTRACTOR believes
that the performance of such
additional WORK by the OWNER or
others involves him in additional
expense or entitles him to an extension
of the CONTRACT TIME, he may make
a claim therefore as provided in
Sections 14 and 15.

26. Subcontracting

26-1

26-2

26-3
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The CONTRACTOR may utilize the
services of specialty
SUBCONTRACTORS on those parts of
the WORK which, under normal
contracting practices, are performed
by specialty SUBCONTRACTORS.

The CONTRACTOR shall not award
WORK to SUBCONTRACTOR(S) in
excess of fifty (50%) percent of the
CONTRACT PRICE without prior written
approval of the OWNER.

The CONTRACTOR shall be fully
responsible to the OWNER for the acts
and omissions of his



26-4

26-5

SUBCONTRACTORS, and of persons
either directly or indirectly employed
by them, as he is for the acts and
omissions of persons directly
employed by him.

The CONTRACTOR shall cause
appropriate provisions to be inserted
in all subcontracts relative to the
WORK to bind SUBCONTRACTORS to
the CONTRACTOR by the terms of the
CONTRACT DOCUMENTS insofar as
applicable to the WORK of
SUBCONTRACTORS and to give the
CONTRACTOR the same power as
regards terminating any subcontract
that the OWNER may exercise over
the CONTRACTOR under any
provision of the CONTRACT
DOCUMENTS.

Nothing contained in this CONTRACT
shall create any contractual relation
between any SUBCONTRACTOR and
the OWNER.

27. Engineer’s Authority

27-1

27-2

27-3

The ENGINEER shall act as the
OWNER’S representative during the
construction period. He shall decide
questions which may arise as to
quality and acceptability of materials
furnished and WORK performed. He
shall interpret the intent of the
CONTRACT DOCUMENTS in a fair and
unbiased manner. The ENGINEER wiill
make visits to the site and determine if
the WORK is proceeding in
accordance with the CONTRACT
DOCUMENTS.

The CONTRACTOR will be held strictly
to the intent of the CONTRACT
DOCUMENTS in regard to the quality
of materials, workmanship and
execution of the WORK. Inspections
may be made at the factory or
fabrication plant of the source of
material supply.

The ENGINEER will not be responsible
for the construction means, controls,
techniques, sequences, procedures,
or construction safety.

27-4

The ENGINEER shall promptly make
decisions relative to interpretation of
the CONTRACT DOCUMENTS.

28. Land & Right-of-Way

28-1

28-2

28-3

Prior to issuance of NOTICE TO
PROCEED, the OWNER shall obtain all
land and rights-of-way necessary for
carrying out and for the completion of
the WORK to be performed pursuant to
the CONTRACT DOCUMENTS, unless
otherwise mutually agreed.

The OWNER shall provide to the
CONTRACTOR information which
delineates and describes the lands
owned and right-of-ways acquired.

The CONTRACTOR shall provide at his
own expense and without liability to
the OWNER any additional land and
access thereto that the CONTRACTOR
may desire for temporary construction
facilities, or for storage of materials.

29. Guaranty

29-1

The CONTRACTOR shall guarantee all
materials and equipment furnished
and WORK performed for a period of
one (1) year from the date of
SUBSTANTIAL  COMPLETION. The
CONTRACTOR warrants and
guarantees for a period of one (1) year
from the date of SUBSTANTIAL
COMPLETION of the system that the
completed system is free from all
defects due to faulty materials or
workmanship and the CONTRACTOR
shall promptly make such corrections
as may be necessary by reason of
such defect including the repairs of
any damage to other parts of the
system resulting from such defects. The
OWNER will give notice of observed
defects with reasonable promptness.
In the event the CONTRACTOR should
fail to make such repairs, adjustments,
or other WORK that may be made
necessary by such defects, the OWNER
may do so and charge the
CONTRACTOR the cost thereby
incurred. The Performance BOND shall
remain in full force and effect through
the guarantee period.

30. Arbitration
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30-1 All claims, disputes and other matters
in question arising out of, or relating to,
the CONTRACT DOCUMENTS or the
breach thereof, except for claims
which have been waived by the
making and acceptance of final
payment as provided by Section 20,
shall be decided by arbitration in
accordance with the Construction
Industry  Arbitration Rules of the
American Arbitration Association. This
agreement to arbitrate shall be
specifically enforceable under the
prevailing arbitration law.

30-2 The award rendered by the arbitrators
shall be final, and judgment may be
entered upon it in any court having
jurisdiction thereof.

30-3 Notice of the demand for arbitration
shall be filed in writing with the other
party to the CONTRACT DOCUMENTS
and with the American Arbitration
Association, and a copy shall be filed
with the ENGINEER. Demand for
arbitration shall in no event be made
on any claim, dispute or other matter
in question which would be barred by
the applicable statute of limitations.

30-4 The CONTRACTOR will carry on the
WORK and maintain the progress
schedule during any arbitration
proceedings, unless otherwise mutually
agreed in writing.

31. Taxes

31-1 The CONTRACTOR will pay all sales,
consumer, use and other similar taxes
required by the law of the place
where the WORK is performed.
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SPECIAL PROVISIONS - SECTION 100

These Special Provisions supplement and modify the “Uniform Standard Specifications for Public
Works’ Construction Offsite Improvements, Clark County Area, Nevada 1986 Edition, and any
later Revisions” (USSPWC, 1986). All of the requirements and provisions of said Standard
Specifications shall apply except where modified by the plans and these Special Provisions.

100.01 Description

The project includes, but is not limited to, asphalt milling, pulverizing, grading and asphalt
replacement on Arterial, Collector & Residential Streets within the City of Mesquite, Nevada and
Clark County, Nevada.

100.02 Reference Specifications and Drawings

The “Uniform Standard Specifications for Public Works’ Construction Off-site Improvements, Clark
County Area, Nevada, 1986 Edition”, and the Virgin Valley Water District Design Standards and
Specifications for Water Works Construction, including the latest revisions constitute the
Standard Specifications for this project, are an integral part of the Contract, and are hereby
incorporated therein by reference. All requirements and provisions of said specifications shall be
adhered to in the performance of this Contract, except where otherwise provided herein or
otherwise shown on the Contract Drawings, and are herein referred to as the “Standard
Specifications”.

Likewise, the “Uniform Standard Drawings for Public Works Construction Off-site Improvements,
Clark County Area, Nevada 1988 Edition,” including the latest revisions, constitute the Standard
Drawings for this Project. Said Standard Drawings shall be adhered to in the performance of this
Contract, except where otherwise provided herein or otherwise shown on the Contract
Drawings, and are herein referred to as the “Standard Drawings”.

Copies of the above referenced “Standard Specifications” and Standard Drawings” are
available from the Regional Transportation Commission of Clark County, 600 S. Grand Central
Parkway, Suite 350 Las Vegas, NV 89106 and phone number being (702) 676-1500; and the Virgin
Valley Water District, 500 Riverside Road, Mesquite, Nevada 89027 and phone number being
(702) 346-5731.

As provided in Section 107.07 of these specifications, all barricading and temporary traffic
control signing for the Project shall be in accordance with the “Nevada Work Zone Traffic
Control Manual”, current edition.

The “Manual of Uniform Traffic Control Devices” is also an integral part of this Contract and is
hereby incorporated therein by reference. Copies are available for reference at the Office of
the Engineer, or may be obtained from the U.S. Government Printing Office, Washington, D.C.,
20402.

100.03 Contractor’s Utilities

In accordance with Section 210 of the “Standard Specifications”, the Contractor shall furnish all
water and facilities necessary for the construction under the Contract at his own expense. The
Contractor shall provide his own telephone and all electric power required in performance of
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the work under the Contract and shall pay all installation charges and monthly bills in
connection therewith.

The Contractor shall be responsible for providing and maintaining the following temporary
provisions if required by the Engineer:

1) Temporary toilet, which shall be located as directed and maintained in sanitary
condition, for the use of workers.

2) Temporary water supply, including lines, valves, hose and similar equipment for
construction purposes.

3) Temporary light and power, including wiring, lamps, and connections as required for the
completion of the work.

4) Temporary heat, as needed during cold wet weather for the purpose of protecting and
drying construction and materials.

100.04 Contract Time

The successful bidder shall have the number of consecutive calendar days shown on the Bid
Schedule form Notice to Proceed, in which to complete the project. In the event that the
Contractor fails to complete the project in the specified time period, liquidated damages in the
amount of $500.00 per calendar day shall be assessed to the Contractor until the project is
complete.
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SECTION 105 - CONTROL OF WORK

105.02 Plans and Working Drawings
The following paragraphs are added to this subsection:

The Owner will furnish to the Contractor, without charge, three (3) sets of specifications together
with three (3) sets of drawings. Additional quantities of specifications and drawings will be
furnished at the cost of reproduction.

The drawings do not show the location of all buried or above ground utilities in the immediate
vicinity of the work. The Contractor shall be responsible for the location, protection and
restoration of all utilities, including service connections encountered during completion of the
Project work.

105.06 Cooperation with Utilities
This subsection is changed to read as follows:

Existing utility locations shown on the plans are for reference only. The location and protection
of existing utilities shown or not shown is the responsibility of the Contractor.

Where underground main distribution conduits, such as water, gas, sewer, electric power,
telephone or cable television, are shown on the plans, the Contractor, for the purpose of
preparing his bid, shall assume that every property parcel will be served by a service connection
for each type of utility. At least two (2) working days before entering on the work, the
Contractor shall notify all the utility companies to mark or otherwise indicate the approximate
location of their subsurface facilities including, but not limited to, structures, main conduits, and
service connections.

It shall be the Contractor’s responsibility to determine the location and depth of all utilities,
including service connections for which approximate locations have been marked by the
respective utility company and which he believes may affect or be affected by his operations.
If no pay item is provided in the Contract for this work, full compensation for such work shall be
considered as included in the price bid for other items of work.

The Contractor shall not interrupt the service function or disturb the supporting base of any
utilities without authority from the owner or an order from the Contracting Agency.

Where protection is required to ensure support of utilities, the Contractor shall, unless otherwise
provided, furnish and place the necessary protection at his expense. The Contractor shall notify
the Engineer prior to beginning such work. During the performance of Contract Work, the utility
company of any utility affected by the work shall have the right to enter, when necessary, upon
any portion of the work for the purpose of maintaining service and of making changes in, or
repairs to, said utility.

When placing concrete around or contiguous to any utility installation, the Contractor, at his
own expense, shall:
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1) Furnish and install a two-inch cushion of expansion joint material or other similar resilient
material; or

2) Provide a sleeve or other opening which will result in two — inch minimum clear annular
space between the concrete and the utility; or

3) Provide other acceptable means to prevent embedment in, or bonding to, the
concrete.

The standards of the affected utility company shall prevail. Where concrete is used for
backfilling or for structures which would result in embedment or partial embedment of a metallic
utility installation, or where the coating, bedding or other cathodic protection system is exposed
or damaged by the Contractor’s operations or as may be required by the work, the contractor
shall notify the Engineer and arrange to secure the advice of the affected utility owner
regarding the procedures required to maintain or restore the integrity of the system.

Unless otherwise specified, the Contractor shall remove all interfering portions of utilities shown on
the plans or indicated in the bid documents as “abandoned” or “to be abandoned in place”.
Before starting removal operations, the Contractor shall ascertain from the Contracting Agency
whether the abandonment is complete and the costs involved in the removal and disposal shall
be absorbed in the bid for the items of work necessitating such removals.

When feasible, the owners responsible for utilities within the area affected by the work shall
complete their necessary installations, relocations, repairs or replacements before
commencement of work by the Contractor. When the Special Provisions or plans indicate that
a utility installation is to be relocated, altered or constructed by others, the Contracting Agency
will conduct all negotiations with the owners and the work will be done at no cost to the
Contractor.

A utility company instaling a new line is responsible for relocation of other utility company
facilities if the new line conflicts with existing locations.

When the plans or specifications provide for the Contractor to alter, relocate or reconstruct a
utility, all cost for such work shall be included in the bid for the items of work necessitating such
work. Temporary or permanent relocation or alteration of utilities requested by the Contractor
for his own convenience shall be his responsibility and he shall make all arrangements and bear
all costs.

The utility company will relocate service connections as necessary within the limits of the work or
within temporary construction or slope easement unless otherwise specified.

When directed by the Engineer, the Contractor shall arrange for the relocation of service
connections as necessary between the meter and property line or between a meter and the
limits of temporary construction or slope easements. The relocation of such service connections
will be paid for in accordance with provisions and subsection 109.03. Payment will include the
restoration of all existing improvements which may be affected thereby. The Contractor may,
for his own convenience or to expedite the work, agree with any utility company to disconnect
and reconnect interfering service connections. The Contracting Agency will not be involved in
any such agreement.
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The Contractor shall notify the Engineer of his construction schedule insofar as it affects the
protection, removal or relocation of utilities. Said notifications shall be in writing and shall be
included as part of the construction schedule required by subsection 108.03. He shall notify the
Engineer in writing of any subsequent changes in his construction schedule which will affect the
time available for protection, removal or relocation of utilities.

The Contractor shall not be assessed liquidated damages for failure to complete the work on
time to the extent that such delay was caused by failure of the owner or agency having
jurisdiction over the utility or service connection to authorize or otherwise provide for its removal,
relocation, protection, support, repair, maintenance or replacement.

The Contractor shall immediately notify the Engineer and the Utility owner if he disturbs any utility
or if any utility requires relocation.

When necessary, the Contractor shall so conduct his operations as to permit access to the work
site and provide time for utility work to be accomplished during the progress of the Contract
Work.

105.08 Construction Stakes, line and Grades

The Contractor shall notify the Engineer at least seven (7) days before starting work in order that
the Engineer may take necessary measures to ensure the preservation of survey monuments,
bench marks, property line and corner survey markers. The Contractor shall not disturb
permanent survey monuments or bench marks without the consent of the Engineer, and shall
bear the expense of replacing any that are disturbed. Replacement shall be done only by the
Engineer. When a change is made in the finished elevation of the pavement of any roadway in
which a permanent survey monument is located, the Contractor shall adjust the monument
cover to the new grade unless otherwise specified.

The Contractor shall preserve property line and corner survey markers except where their
destruction is determined by the Engineer to be unavoidable. Markers that are disturbed or
destroyed by the Contractor’s operation will be replaced by the Engineer and the cost for such
replacement will be deducted from any money due, or which may become due, the
Contractor under this Contract.

The Engineer will provide both horizontal and vertical control points and all survey work for
adequate construction. The contractor shall notify the Engineer at least two (2) working days
before he will require survey services.

The Contractor shall be responsible for preserving the horizontal and vertical survey control
established by the Engineer. If any survey control established by the Engineer is lost or disturbed
and needs to be reset, such resetting shall be done by the Engineer at the Contractor’s
expense.

The Engineer, at his discretion, will periodically perform survey work to verify conformance to the
construction plans. Any nonconformity found to be the fault of the Contractor will be corrected
at the Contractor’s expense.
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SECTION 106 — CONTROL OF MATERIALS

This Subsection is changed to read as follows:

106.01 Source of Supply and Quality Requirements

The Contractor shall furnish all materials required to complete the work, except materials that
are designated in the Special Provisions to be furnished by the Contracting Agency as specified
in Subsection 106.11 “Contracting Agency Furnished Materials”. Quality acceptance testing
and inspection shall be conducted by the engineer.

No materials or supplies under this contract shall be purchased by the Contractor or by any
subcontractor subject to any chattel mortgage, conditional sale contract or other security
interest, or other agreement by which an interest is retained by the seller. The successful bidder
warrants that he has good title to all materials and supplies used by him in the work, free from all
liens, claims or encumbrances.

Only materials conforming to the requirements of the specifications shall be incorporated in the
work except as provided in Subsection 105.03.

The materials furnished and used shall be new, except as may be provided elsewhere in these
specifications, on the plans or in the Special Provisions. The materials shall be manufactured,
handled, and used in a workman like manner to ensure completed work in accordance with the
plans and specifications.

The Contractor shall furnish the Engineer a list of his sources of materials. The list shall be
submitted to the Engineer prior to any official “Notice to Proceed” and in sufficient time to
permit proper inspecting and testing of materials to be furnished from other sources.

The Contractor shall furnish without charge such samples as may be required. Inspection and
tests will be made by the Owners qualified representative, but it is understood that such
inspections and test, if made at any point other than the point of incorporation in the work, in no
way shall be considered as a guarantee of acceptance of such materials nor of continued
acceptance of material presumed to be similar to that upon which inspections and tests have
been made.

Manufacturer’s warranties, guarantees, instruction sheets, and parts lists, which are furnished
with certain articles or materials incorporated in the work, shall be delivered to the Engineer
before acceptance of the complete contract.

Reports and records of inspections made and tests performed by the Owners representative
shall be delivered first to the Engineer, second to the Owner and third to the Contractor.
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SECTION 107 — TRAFFIC AND ACCESS

107.07 Traffic and Access
The Contractor shall comply with all requirements contained in Section 624 and 625 of the
Standard Specifications and with the supplemental requirements contained herein.

The Contractor, as required by the Engineer, shall provide and station competent flagmen
whose sole duties shall consist of directing the movement of public traffic either through or
around the work.

When necessary or required for the convenience of the public or individual residents at street
crossings, alleys or at private driveways, the contractor shall provide suitable temporary bridges
over unfiled excavation, except in such cases as the Contractor shall secure permission from the
Engineer to omit such temporary bridges. All such bridges shall be maintained in service until all
requirements of the specifications governing work prior to backfiling have been fully complied
with. Temporary bridges for street crossings shall conform to the requirements of the authority
having jurisdiction in each case and the Contractor shall adopt designs furnished by said
authority for such bridges or shall submit designs for approval by the authority as may be
required.

When the Contractor’s construction operations encroach upon a sidewalk, walkway or
crosswalk area, the Contractor shall take special precautions to protect the pedestrians’ safety
including provisions to separate pedestrian traffic from the work area.

The Contractor shall not shut off the water supply to a hydrant nor in anyway prevent access to
a fire hydrant until he has secured permission to do so from the proper authorities.

Pipe stockpiled along pipeline alignments shall be within 1,000 feet of the Contractor’s laying
operations. Pipe strung within street right-of-way which is to remain one night or more shall be
protected by barricades spaced at intervals not exceeding fifty (50) feet.

The Contractor is required to post with the Contracting Agent all information relative to the
subcontractor for barricade control, including name of firm, address of firm, telephone number
of firm, name of responsible agent for the Project and a twenty-four hour number for emergency
response.
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SECTION 108 — PROSECUTION AND PROGRESS

108.03 Prosecution and Progress
Dust control and traffic control will be maintained 24 hours a day through the duration of the
project.

The Contractor shall prepare and submit to the Engineer for approval a progress schedule
showing the order in which the Contractor proposes to carry out the work within the Contract
time and showing the beginning times and completion times for the several major items of work
contained in the Contract. The progress schedule shall be in the form of an arrow network or
other similar schedule developed under a critical path method. The diagram shall be
supplemented by an activity listing used in its preparation and shall outline, is sufficient detail, the
proposed operations, the interrelations of the various operations, and the order of performance
so that the progress of the work can be evaluated accurately at any time during the
performance of the Contract. The schedule shall be submitted to the Engineer seven (7) days in
advance of the date set for the pre-construction conference so that the schedule may be
reviewed prior to said conference.

Upon the request of the Engineer, the Contractor shall submit supplementary progress schedules
in the form required by the Engineer. Such supplemental schedules may be required if
significant time deviation from the original schedule is noted by the Engineer or as deemed
necessary by the Engineer. The Contractor shall indicate on the supplemental schedule any
revised operation sequence, changes in equipment, labor forces or working shifts or other
pertinent factors by which time lost will be made up to allow Contract completion within the
working days set forth in these Special Provisions.

The submitting of a progress schedule satisfactory to the Owner shall be considered as a
necessary portion of the work. Therefore, partial payments as set forth under subsection 109.06
of the Standard Specifications and these Special Provisions will not be forthcoming until the
requirement for satisfactory progress schedule has been complied with.

Approval of any schedule submitted by the Contractor shall not be construed to assign
responsibility of performance or contingencies to the Owner or relieve the contractor of his
responsibility to adjust his forces, equipment, and / or work schedule as may be necessary to
ensure completion of the work within the prescribed Contract time.
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TECHNICAL SPECIFICATIONS

Specification References:

All applicable portions of the Uniform Standard Specifications for Public Works Construction, Off-
site Improvements, Clark County Area, Nevada latest edition (USSPWC) and latest revisions; and
Uniform Standard Drawings for Public Works Construction 1988 Edition (USDPWC) and the Virgin
Valley Water District Design Standards and Specifications for Water Works Construction and
latest revisions. Specific section numbers referenced in the following Specifications are
contained within the above noted Standard Specifications and Drawings.

Bid Item Specifications
Bid Item 1: Mobilization and Demobilization

Work covered under this specification covers the requirements for mobilization of all equipment,
man power and associated items necessary to construct the project. Also under this item are all
costs for demobilization all equipment man power, etc. when the project is complete.

Measurement and Payment: The mobilization and demobilization process will be measured as a
lump sum item. Payment will be made as follows:

= 50% of contract lump sum price bid when contractor has mobilized necessary
equipment, man power and materials and has initiated work.
=  50% upon completion of project.

Payment shall be full compensation for all costs associated with the mobilization /demobilization
process.

Bid Item 2: Materials Testing

Work covered under this specification covers the requirements for furnishing all required
materials testing necessary to complete the project. The contractor shall provide all required
testing for compaction, trench excavation and backfill, asphalt, concrete, type Il, etc. in
accordance with Clark County Standard Specifications. Copies of the test results shall be
submitted to the engineer for approval. The contractor is responsible for ensuring that all tests
meet the required minimums prior to continuing work.

Measurement and Payment: Materials testing for the project shall be measured as a lump sum
item. Payment shall be made at the contract price bid in accordance with the percent of
project complete. Payment shall be full compensation for all labor, materials and equipment
necessary to complete the testing requirements.

Bid Item 3: Removal and Disposal of Existing Asphalt and Compacting Subgrade

Work covered under this specification includes, but is not limited to, removal and disposal of all
asphalt, obstructions, re-grading and compacting subgrade required for construction of new
improvements as defined in the specifications.
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The Contractor shall roto-mill and dispose of the top 2” of existing asphalt and / or base as
shown on exhibit 1 and the top 3” of the existing asphalt and / or base as shown on exhibit 2 in
order to allow for the new pavement. The Contractor shall include in this bid item all costs for
transporting and stockpiling the milled material from the job site shown on Exhibits | and Il to the
millings placement area as shown on Exhibit lll. The millings placement area is located on the
east side of the Mesquite Municipal Airport existing runway. The contractor shall notify the City of
Mesquite Public Works Department a minimum of 72 hours prior to placement of material at the
airport. The Contractor shall verify the precise laydown area of the milings with the City of
Mesquite Public Works Department prior to placement.

Note contractor shall take all measures to protect existing curb, gutter and sidewalk at stockpile
location. It is the responsibility of the contractor to remove and replace any damaged structures
during the stockpiling process. All roto-milled material shall comply to 2” minus gradation
requirement.

Measurement and Payment: The removal of asphalt and obstructions shall be measured by the
square foot. Payment shall be made at the contract square foot price bid and shall be full
payment for all labor, material and equipment required to remove existing asphalt, and other
obstructions as noted in the specifications.

Bid Item 4: Raise / Lower Existing H20 Valves to Grade with Concrete Collar

Work under this specification consists of raising / lowering existing H20 valve boxes that fall in the
paved road surface, as shown on the plans and as directed by the Engineer. The H20 valve
boxes shall be excavated. The existing concrete collars shall be removed and the valve boxes
shall be lowered below finish sub-grade prior to placement of the new asphalt surface. After the
roadway surface is completed, the H20 valve boxes shall be excavated and brought to finish
grade with a standard concrete collar as shown on standard drawing No. 7.0 in the Virgin Valley
Water District Design Standards and Specifications for Water Works Construction.

Measurement and Payment: The raising / lowering of existing H20O valve boxes shall be measured
as a unit item, per each. Payment shall be made at the unit price bid per each H20 valve
boxes raised / lowered and brought to grade and accepted by the Engineer and shall be full
compensation for all labor, excavation, backfiling, materials supplied necessary to install the
concrete collar and complete the work.

Bid Item 5: Raise / Lower Existing Manholes to Grade with Concrete Collar

Work under this specification consists of raising / lowering existing manholes that fall in the paved
road surface, as shown on the plans and as directed by the Engineer. The manholes shall be
excavated, the existing collars shall be removed and the manhole, ring, and covers shall be
lowered below finish sub-grade prior to placement of the new asphalt surface. After the
roadway surface is completed, the manholes shall be excavated and brought to finish grade
with a standard concrete collar as shown in the plans and standard drawings.

Measurement and Payment: The raising / lowering of existing sewer manholes shall be measured
as a unit item, per each. Payment shall be made at the unit price bid per each manhole raised
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/ lowered and brought to grade and accepted by the Engineer, and shall be full compensation
for all labor, excavation, backfiling, and materials supplied necessary to complete the work.

Bid Item 6: Pavement Striping, Preformed Pavement Markings, Fire Hydrant Markers and Signs

Work covered under this specification shall be in accordance with the plans and standard
specifications (reference section 628) or as directed by the engineer. This item consists of
furnishing all the equipment, labor, materials and supervision necessary for painting traffic lanes,
preformed thermoplastic pavement markings, guide lines, curbs, hydrant markers, crosswalks
and other designated markings as they were existing before construction, and in accordance
with the contract plans and specifications. All necessary temporary pavement markings and
signs must be approved by the owner and/or engineer and maintained throughout construction
for the safe control of traffic through and around the construction site.

The contractor shall remove by wet sand blasting (or by other approved method) all existing or
temporary traffic markings and lines that my confuse the public when temporary detour striping
or markings are no longer required and shall be removed prior to painting the new traffic stripes
or markings.

Installation and location of all signs shall be in accordance with the Uniform Traffic Control
Manual and the Standard Plans and Specifications or as directed by the engineer.

Material:
A) Paint for traffic striping and curb marking shall conform to the applicable
requirements of section 714.03.05 and 714.03.06.
B) Pavement Markings shall be Preformed Thermoplastic Pavement Markings and

shall conform to the following:

1. Composition. The thermoplastic material shall conform to AASHTO M249
with the exception of the relevant differences due to the material being
preformed, and the following specifications. The preformed thermoplastic
pavement markings shall consist of the homogeneous mixture of resins,
filers, pigment, and glass beads. The resin shall be the alkyd type
thermoplastic composed of the modified ester rosin.

The infrared spectra of the extracted resin will be compared to the
characteristic absorption bands of the maleic modified glycerol ester of
rosin.

2. Glass Beads. The markings shall contain a minimum of 30% glass spheres
which shall conform to AASHTO M247, Type |, except that glass spheres shall
have a minimum of 70% true spheres on each sieve and 80% true spheres
overall.

3. Reflectivity Retention. The glass beads shall be homogeneously blended
throughout the material with a securely bonded protruding exposed layer
of beads that provide immediate retro reflectivity. No additional glass

2016 Mesquite Phase | Street Reconstruction Project - Page | 57



beads shall be needed to be dropped on the material during application
to obtain the necessary retro reflectivity.

4, Retroreflectivitiy. The preformed markings shall upon allocation exhibit
uniform adequate nighttime retroreflectivity. At 86° 30’ incidence angle and
1° 30’ divergence angle, the markings shall have average minimum
intensities of 300 millicandelas for white and 170 millicandelas for yellow as
measured with an approved retroreflectometer listed in the Subsection
632.02.05 of the QPL.

5. Color Characteristics. The thermoplastic material without glass beads shall
meet the following:

White: Daylight reflectance at 45°/0° of 75% minimum.
Yellow: Daylight reflectance at 45°/0° of 45% minimum.

The daylight reflectance shall not change significantly when the preformed
thermoplastic is properly applied to the roadway surface.

The color pigments shall be selected and blended to provide a marking film
which is white or yellow conforming to standard highway colors through the
expected life of the film. The yellow color shall conform to Federal Test
Standard No. 595B, Color No. 13538 or 13655.

6. Skid Resistance. The surface of the preformed thermoplastic markings shall
provide a minimum resistance value of 45 BPN when tested according to
ASTM E303.

7. Thickness. The supplied material shall have a minimum thickness of 3.15 mm
(0.125in.)

8. Tensile Strength. The preformed thermoplastic fiim shall have a minimum
tensile strength of 1,030 kpa (150 psi) of cross section, at 3.15 mm (0.125 in.)
thickness, when tested according to ASTM D638 except that a sample 150
mm x 25 mm (6 in. x 1 in.) shall be tested at a temperature between 21 °C
and 27 °C (70 °F and 80 °F) using a jaw speed of 250 mm and 300 mm (10 in.
to 12 in.) per minute.

9. Flexibility. The preformed thermoplastic marking material shall have flexibility
at 10 °C (50 °F) such that when a 25 mm x 150 mm (1 in. x 6 in.) sample is
bent through an arc of 90° at a uniform rate in 10 seconds (9° per second)
over a 25 mm (1 in.) mandrel, no cracking occurs in the test sample. The
sample must be conditioned prior to testing at 10 + 1 °C (50 + 2 °F) for a
minimum of 4 hours. At least two specimens tested must meet the flexibility
requirements at 10 °C (50 °F) for a passing result.
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10.

11.

12.

13.

14.

15.

16.

Environmental Resistance. The applied markings shall be resistant to
deterioration due to exposure to sunlight, water, oil, diesel fuel, gasoline,
pavement oil content, salt, and adverse weather conditions.

Effective Performance Life. When properly applied the pavement markings
shall be neat and durable. The markings shall remain reflective and show no
fading, lifting, shrinkage, tearing, roll back or other signs of poor adhesion.

Oil/Grease Resistant Testing. The thermoplastic material shall not dissolve or
smear after rubbing a small amount of motor oil on a small piece of
preformed thermoplastic for 2 minutes.

Bond Strength. The material shall exhibit a bond strength to a Portland
cement concrete of a minimum of 1.24 MPa (180 psi) when tested at 23 + 3
°C (73 £ 6 °F) according to ASTM D4796.

Packaging. The preformed thermoplastic marking materials, for use as
transverse or longitudinal markings as well as legends, arrows, and symbols
shall be available in rolls. The material shall be packaged in suitable cartons
clearly labeled for ease of identifying the contents. The batch or lot
number(s) of the material, and month and year the material is packaged
shall be stenciled or embossed on the container or included on the label.
The preformed thermoplastic material shall be suitable for use for one year
after receipt when stored according with the manufacturer’s
recommendations.

Handling. The preformed thermoplastic markings shall not be brittle and
must be sufficiently cohesive and flexible at temperatures exceeding 10 °C
(50 °F) for one person to carry without danger of fracturing the material
before installation.

Durability. The preformed thermoplastic pavement markings shall be
capable of conforming to pavement contours, breaks, and faults through
the action of traffic at normal pavement temperatures. The markings shall
have resealing characteristics such that it is capable of fusing with itself and
previously applied thermoplastic when heated with a propane-type torch.

Measurement and Payment: The street signing, regulatory signing, paint striping, fire hydrant

markers and preformed pavement markings shall be measured as a lump sum item upon
completion and acceptance by the engineer. Payment will be made at the contract lump sum
price bid and shall be full compensation for furnishing all of the labor, material and equipment
necessary to render the signing / striping system complete.

Bid Item 7: Furnish Traffic Control Signs, Barricades and Flagging Services

Work covered under this specification consists of furnishing all of the labor, installation of
materials and equipment necessary to provide traffic control during construction.
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The Contractor shall maintain commercial and residential access at all times unless otherwise
approved by the Engineer. Flaggers shall be provided when interference with normal traffic flow
is expected and/or to provide safe residential movement within the construction zone.

The contractor shall submit a traffic control plan to the City of Mesquite Public Works
Department for review and approval prior to any work.

This project will follow design as per Latest Edition of specifications for Manual Uniform Traffic
Control Devices (MUTCD).

Installation and location of all signs and barricades shall be in accordance with the MUTCD and
the Standard Plans and Specifications or as directed by the Engineer. A traffic control plan shall
be provided and submitted to the Engineer for approval prior to any construction.

Measurement and Payment: The traffic control, signs, barricades, and flagging services shall be
measured as a lump sum item upon completion and acceptance by the Engineer. Payment will
be made at the contract lump sum price bid and shall be full compensation for furnishing all of
the labor, material and equipment necessary to furnish the traffic control signs, barricades, and
flagging services.

Bid Item 8: Furnish and Install 2” Bituminous Plantmix Pavement with Fog Seal

Work covered under this specification shall be in accordance with all applicable sections of the
Standard Specifications including Sections 401 through 408. Work under this bid item will be
limited to the residential roadways as shown in Exhibit 1.

Before starting the work, the Contractor shall submit a proposed job-mix formula in writing to the
Engineer. The proposed job-mix formula shall be approved by Clark County and the Engineer as
required in the Standard Specifications for traffic category I. The following materials and
application rates shall be used to meet the requirements for the Bituminous Plantmix Pavement
Construction:

1) The bituminous material shall be per approved job mix formula.

2) The asphalt cement shall be AC-30, per section 703.

3) The prime coat shall be MC-70 Liquid Asphalt, applied per section 406. (not required)

4) The fog seal shall be SS-1h or CSS-1h applied per section 407.

5) The bituminous mixture shall not be placed, unless approved by the Engineer if the base
surface temperature is within 10° F of Table 1, section 401.03.05.

Measurement and Payment: The quantity of Bituminous Plantmix Pavement shall be measured as
a unit price per square foot. Payment shall be made at the contract unit price bid per square
foot adjusted by applicable reductions, and shall be full compensation for all labor, material
and equipment required to bring the Bituminous Plantmix surface to grade, including Fog Seal.

Bid Item 9: Furnish and Install 3” Bituminous Plantmix Pavement (PG76-22) with Fog Seal
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Work covered under this specification shall be in accordance with all applicable sections of the
Standard Specifications including Sections 401 through 408. Work under this bid item shall follow
the limits as shown in Exhibit 2.

Before starting the work, the Contractor shall submit a proposed job-mix formula in writing to the
Engineer. The proposed job-mix formula shall be approved by Clark County and the Engineer as
required in the Standard Specifications for traffic category |I. The following materials and
application rates shall be used to meet the requirements for the Bituminous Plantmix Pavement
Construction:

1) The bituminous material shall be per approved job mix formula.

2) The asphalt cement shall be PG76-22, per section 703.

3) The prime coat shall be MC-70 Liquid Asphalt, applied per section 406. (not required)

4) The fog seal shall be SS-1h or CSS-1h applied per section 407.

5) The bituminous mixture shall not be placed, unless approved by the Engineer if the base
surface temperature is within 10° F of Table 1, section 401.03.05.

Measurement and Payment: The quantity of Bituminous Plantmix Pavement shall be measured as
a unit price per square foot. Payment shall be made at the contract unit price bid per square
foot adjusted by applicable reductions, and shall be full compensation for all labor, material
and equipment required to bring the Bituminous Plantmix surface to grade, including Fog Seal.

Bid Item 10:  Furnish and Install 3” Bituminous Plantmix Pavement (AC-30) with Fog Seal

Work covered under this specification shall be in accordance with all applicable sections of the
Standard Specifications including Sections 401 through 408. Work under this bid item shall follow
the limits as shown in Exhibit 2.

Before starting the work, the Contractor shall submit a proposed job-mix formula in writing to the
Engineer. The proposed job-mix formula shall be approved by Clark County and the Engineer as
required in the Standard Specifications for traffic category I. The following materials and
application rates shall be used to meet the requirements for the Bituminous Plantmix Pavement
Construction:

1) The bituminous material shall be per approved job mix formula.

2) The asphalt cement shall be AC-30, per section 703.

3) The prime coat shall be MC-70 Liquid Asphalt, applied per section 406. (not required)

4) The fog seal shall be SS-1h or CSS-1h applied per section 407.

5) The bituminous mixture shall not be placed, unless approved by the Engineer if the base
surface temperature is within 10° F of Table 1, section 401.03.05.

Measurement and Payment: The quantity of Bituminous Plantmix Pavement shall be measured as
a unit price per square foot. Payment shall be made at the contract unit price bid per square
foot adjusted by applicable reductions, and shall be full compensation for all labor, material
and equipment required to bring the Bituminous Plantmix surface to grade, including Fog Seal.
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RESTORATION OF SURFACE IMPROVEMENTS

Unless otherwise shown on the drawings or specified, it shall be the Contractor’s responsibility to
restore to their original condition all roadways, irrigation ditches, canals, culverts, gates, fences,
drainage ditches, landscaping and all such improvements which are cut or disturbed during
construction.

All pavement and road shoulder surface repair in State, County or City right-of-ways shall be
done in accordance with the Standard Specifications and Drawings. The Contractor is also
required to comply with any restrictions imposed by the Agency governing the right-of-way.

Payment: No payment will be made for restoration of surface improvements, including
pavement restoration in State, County or City right-of-ways.

All costs in connection with the work involved in the restoration of surface improvements will be
considered to be included in the unit price bid for the items for the construction of the Project,
which restoration of surface improvements is incidental or appurtenant.

INCIDENTAL WORK

Work which is shown on the plans but not covered under a specific bid item shall be considered
incidental to other items of work. No separate payment will be made for incidental work.

PREVAILING WAGE RATES

This project has been determined to be a prevailing wage project. Therefore prevailing wage
rates as determined by the State Labor Commission will be required on this project. The latest
and most current prevailing wage rates can be found at
labor.nv.gov/uploadfiles/labornvgov/content/prevailingwage/clark.pdf
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APPENDIX A

“EXHIBITS”

Exhibit 1 — Los Altos Cir, Casa Grande Cir, Sierra Vista Cir, Palos Verdes Cir, Las Palmas Cir, and
Rancho Cir.

Exhibit 2 - Mesa Boulevard

Exhibit 3 — Milings Placement Map
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