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CONTRACT FOR MESQUITE AIRPORT PERIMETER FENCING 
BETWEEN THE CITY OF MESQUITE AND  

FORSGREN ASSOCIATES INC. 

THIS AGREEMENT is made and executed this             day of                       , 2016, by and 
between The City of Mesquite, hereinafter referred to as the OWNER, and Forsgren Associates 
Inc., hereinafter referred to as the ENGINEER. 

SECTION A- GENERAL 

WHEREAS,  the OWNER has accrued entitlement funding and is anticipating additional grant 
funding from the Federal Aviation Administration, Phoenix ADO (FAA) in the  Fiscal Year (FY) 
2016 to design (only) a wildlife deterrent perimeter fence per the FAA approved Scope of Work 
attached hereto to this Agreement at the City of Mesquite Municipal Airport, Mesquite, Clark 
County, State of Nevada; and, 

WHEREAS, the proposed project consists of the engineering design of removal and replacement 
(where required) of perimeter fencing at the Mesquite Airport property boundary; and, 

WHEREAS, the OWNER recognizes the ENGINEER and its subcontractors as qualified and 
desires to contract with the ENGINEER to perform the design services for the project. 

NOW THEREFORE, that for and in consideration of the mutual covenants and promises between 
the parties hereto, it is hereby agreed to the terms and conditions described herein. 

SECTION B – PERIMETER FENCING DESIGN 

The ENGINEER shall perform engineering services in accordance with the attached Scope as 
approved by the FAA (Exhibit A). ENGINEER shall complete design tasks in accordance with the 
FAA approval. The FAA has issued a Grant funding the fence design services. 

SECTION C - COMPENSATION 

The OWNER agrees to compensate the ENGINEER in the amount of $156,211.25.00 (ONE 
HUNDRED FIFTY SIX THOUSAND TWO HUNDRED ELEVEN AND 25/100 DOLLARS) 
(Exhibit B) for engineering services in accordance with the attached Task Scope (Exhibit A) and 
project fees (Exhibit B).  

SECTION D- GENERAL LIABILITY 

The ENGINEER  agrees  to obtain and maintain,  at the ENGINEER'S  expense, such  insurance 
as  will  protect  him  and  the  OWNER  from  claims  under  the  Workman's Compensation Act, 
and the ENGINEER shall hold the OWNER harmless for all claims for bodily injury, death, or 
property damage which are attributable to the negligent performance of duties specified in this 
Agreement as they apply to the ENGINEER.   Likewise, the OWNER shall hold the ENGINEER 
harmless for the bodily injury, death, or property damage which may arise from the negligent 
performance by employees or agents of the OWNER or actions taken by said agents or employees 
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without proper consultation with the ENGINEER.  The ENGINEER shall also carry general 
liability insurance in the amount of $2,000,000 per occurrence. Owner named as additionally 
insured. 

SECTION E - SPECIAL CONDITIONS / FEDERAL CONTRACT PROVISIONS  

ACCESS TO RECORDS AND REPORTS 

The ENGINEER must maintain an acceptable cost accounting system. The ENGINEER  agrees to 
provide the OWNER, the Federal Aviation Administration and the Comptroller General of the 
United States or any of their duly authorized representatives'  access to any books, documents, 
papers, and records of the ENGINEER which are directly pertinent to the specific  contract for the 
purpose of making audit, examination, excerpts and transcriptions. The ENGINEER agrees to 
maintain all books, records and reports required under this contract for a period of not less than 
three years after final payment is made and all pending matters are closed. 

BREACH OF CONTRACT TERMS 

Any violation or breach of terms of this contract on the part of the ENGINEER or its 
subcontractors may result in the suspension or termination of this contract or such other action that 
may be necessary to enforce the rights of the parties of this agreement.   The duties and obligations 
imposed by the Contract Documents and the rights and remedies available thereunder are in 
addition to, and not a limitation of, any duties, obligations, rights and remedies otherwise imposed 
or available by law. Notice shall be given pursuant to the notice provision in this agreement. 

Owner will provide ENGINEER written notice that describes the nature of the breach and 
corrective actions the ENGINEER must undertake in order to avoid termination of the contract. 
Owner reserves the right to withhold payments to ENGINEER until such time the ENGINEER 
corrects the breach or the Owner elects to terminate the contract. The Owner’s notice will identify a 
specific date by which the ENGINEER must correct the breach. Owner may proceed with 
termination of the contract if the ENGINEER fails to correct the breach by deadline indicated in 
the Owner’s notice. 

GENERAL CIVIL RIGHTS PROVISIONS 

The ENGINEER  agrees that it will comply  with pertinent  statutes, Executive Orders  and such 
rules as are promulgated to ensure that no person shall, on the grounds  of race, creed, color, 
national origin, sex, age, or handicap be excluded from participating in any activity conducted with 
or benefiting from Federal assistance. 
 
This provision binds the ENGINEERs from the bid solicitation period through the completion of 
the contract. This provision is in addition to requirements of the Title VI  Civil Rights Act of 1964. 
 
This provision  also obligates  the tenant/concessionaire/lessee or its transferee for the period 
during  which  Federal  assistance  is extended  to the  airport  through  the Airport  Improvement 
Program, except where Federal assistance is to provide, or is in the form of personal property; real 
property or interest therein; structures or improvements thereon. 
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In these cases the provision obligates the party or any transferee for the longer of the following 
periods: 

a. The period during which the property is used by the airport OWNER or any 
transferee for a purpose for which Federal assistance is extended, or for another 
purpose involving the provision of similar services or benefits; or 

b. The period during which the airport OWNER or any transferee retains ownership or 
possession of the property. 

CIVIL RIGHTS - TITLE VI ASSURANCES 

 Title VI Solicitation Notice: 

The ENGINEER agrees to comply with pertinent statutes, Executive Orders and such 
rules as are promulgated to ensure that no person shall, on the grounds of race, creed, color, 
national origin, sex, age, or disability be excluded from participating in any activity 
conducted with or benefiting from Federal assistance. 

This provision binds the ENGINEER and subtier contractors from the bid solicitation period 
through the completion of the contract. This provision is in addition to that required of Title VI of 
the Civil Rights Act of 1964. 

The City of Mesquite, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 
(78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that 
it will affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in 
response to this invitation and will not be discriminated against on the grounds of race, color, or 
national origin in consideration for an award. 

Compliance with Nondiscrimination Requirements: 

During the performance of this contract, the ENGINEER, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "ENGINEER") agrees as follows: 

1.   Compliance with Regulations:  The ENGINEER (hereinafter includes consultants) 
will comply with the Title VI List of Pertinent Nondiscrimination Statutes and 
Authorities, as they may be amended from time to time, which are herein 
incorporated by reference and made a part of this contract. 

 
2.    Non-discrimination:   The ENGINEER, with regard to the work performed by it 

during the contract, will not discriminate on the grounds of race, color, or national 
origin in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment. The ENGINEER will not participate directly or 
indirectly in the discrimination prohibited by the Acts and the Regulations, including 
employment practices when the contract covers any activity, project, or program set 
forth in Appendix B of 49 CFR part 21. 
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3.    Solicitations for Subcontracts. Including Procurements of Materials and Equipment:   
 

The City of Mesquite, in accordance with the provisions of Title VI of the Civil 
Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 2000d-4) and the 
Regulations, hereby notifies all bidders that it will affirmatively ensure that any 
contract entered into pursuant to this advertisement, disadvantaged business 
enterprises will be afforded full and fair opportunity to submit bids in response to this 
invitation and will not be discriminated against on the grounds of race, color, or 
national origin in consideration for an award. 

 
In all solicitations, either by competitive bidding, or negotiation made by the 
ENGINEER for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier will be 
notified by the ENGINEER of the ENGINEER's obligations under this contract and 
the Acts and the Regulations relative to Non-discrimination on the grounds of race, 
color, or national origin. 

 
4.    Information  and Reports:   The ENGINEER  will provide  all information  and 

reports required  by the Acts, the Regulations,  and directives  issued pursuant  thereto  
and will permit access to its books, records, accounts, other sources of information, 
and its facilities as may be determined  by the OWNER or the Federal Aviation 
Administration  to be pertinent to ascertain compliance with such Acts, Regulations, 
and instructions.  Where any information required of ENGINEER  is  in  the  
exclusive  possession  of  another  who  fails  or  refuses  to  furnish  the information, 
the ENGINEER will so certify to the OWNER or the Federal Aviation 
Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

 
5.    Sanctions for Noncompliance:  In the event of ENGINEER's noncompliance with the 

Non-discrimination provisions of this contract, the OWNER will impose such contract 
sanctions as it or the Federal Aviation Administration may determine to be 
appropriate, including, but not limited to: 

a.   Withholding  payments  to  the  ENGINEER  under  the  contract  until  the  
ENGINEER complies; and/or 

b.   Cancelling, terminating, or suspending a contract, in whole or in part. 
 
6.    Incorporation of Provisions:  The ENGINEER will include the provisions of 

paragraphs one through six in every subcontract, including procurements of materials 
and leases of equipment, unless exempt by the Acts, the Regulations and directives 
issued pursuant  thereto.  The ENGINEER will take action with respect to any 
subcontract or procurement as the OWNER or the Federal Aviation Administration 
may direct as a means of enforcing such provisions including sanctions for 
noncompliance.   Provided, that if the ENGINEER becomes involved in, or is 
threatened with litigation by a subcontractor, or supplier because of such direction, the 
ENGINEER may request the OWNER to enter into any litigation to protect the 
interests of the OWNER.   In addition, the ENGINEER may request the United States 
to enter into the litigation to protect the interests of the United States. 
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TITLE VI LIST OF PERTINENT NONDISCRIMINATION AUTHORITIES 

During the performance of this contract, the ENGINEER, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "ENGINEER") agrees to comply with the following non- 
discrimination statutes and authorities; including but not limited to: 

1.   Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat.  252), 
(prohibits discrimination on the basis of race, color, national origin); 

 
2.   49   CFR   part   21   (Non-discrimination   In   Federally-Assisted   Programs   of The 

Department of Transportation-Effectuation of Title VI of The Civil Rights Act of 
1964); 

 
3.   The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects); 

 
4.    Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability); and 49 CFR part 27; 
 
5.   The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 

(prohibits discrimination on the basis of age); 
 
6.   Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or 
sex); 

 
7.   The  Civil  Rights  Restoration  Act  of  1987,  (PL  100-209),  (Broadened  the  scope, 

coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid  recipients, sub-recipients  and ENGINEERs,  
whether  such programs  or activities  are Federally  funded  or not); 

 
8.   Titles  II  and  Ill  of  the  Americans  with  Disabilities  Act  of  1990,  which  prohibit 

discrimination on the basis   of disability in the operation of public entities, public and 
private transportation systems, places of public accommodation,  and certain testing 
entities (42 U.S.C. §§ 12131 - 12189) as implemented by Department of 
Transportation regulations at 49 CFR parts 37 and 38; 

 
9.    The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 

47123) (prohibits discrimination on the basis of race, color, national origin, and sex); 
 
10.  Executive Order 12898, Federal Actions to Address Environmental Justice in 

Minority Populations and Low-Income Populations, which ensures discrimination 
against   minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on 
minority and low-income populations; 
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11.  Executive  Order  13166,  Improving  Access  to  Services  for  Persons  with  Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of limited English proficiency (LEP).  To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 

 
12.  Title IX of the Education Amendments of 1972, as amended, which prohibits you 

from discriminating because of sex in education programs or activities (20 U.S.C. 
1681 et seq). 

 
CLEAN AIR AND WATER POLLUTION CONTROL  

ENGINEERs and subcontractors agree: 

1.   That any facility to be used in the performance of the contract or subcontract or to 
benefit  from the contract  is not listed  on the Environmental  Protection  Agency  
(EPA)  List  of Violating Facilities; 

 
2.    To comply with all the requirements of Section 114 of the Clean Air Act, as amended, 

42 U.S.C. 1857 et seq. and Section 308 of the Federal Water Pollution Control Act, as 
amended, 33 U.S.C. 1251 et seq. relating to inspection, monitoring, entry, reports, and 
information, as well as all other requirements specified in Section 114 and Section 
308 of the Acts, respectively, and all other regulations and guidelines issued 
thereunder; 

 
3.   That, as a condition for the award of this contract, the ENGINEER  or subcontractor 

will notify the awarding official of the receipt of any communication from the EPA 
indicating that a facility to be used for the performance of or benefit from the contract 
is under consideration to be listed on the EPA List of Violating Facilities; 

4.    To include or cause to be included in any construction contract or subcontract which 
exceeds $ 100,000 the aforementioned criteria and requirements. 

 
CONTRACT WORK HOURS AND SAFETY STANDARDS ACT REQUIREMENTS 

1. Overtime Requirements.   No ENGINEER or subcontractor contracting for any part of 
the contract work which may require or involve the employment  of laborers or 
mechanics  shall require or permit any such laborer or mechanic, including watchmen 
and guards, in any workweek in which he or she is employed on such work to work in 
excess of forty hours in such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the basic rate of pay for all 
hours worked in excess of forty hours in such workweek. 

 
2.   Violation;  Liability  for  Unpaid  Wages;  Liquidated  Damages.    In the event of any 

violation of the clause set forth in paragraph (1) above, the ENGINEER and any 
subcontractor responsible therefore shall be liable for the unpaid wages. In addition, 
such ENGINEER and subcontractor shall be liable to the United States (in the case of 
work done under contract for the District of Columbia or a territory, to such District 
or to such territory), for liquidated damages. Such liquidated damages shall be 
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computed with respect to each individual laborer or mechanic, including watchmen 
and guards, employed in violation of the clause set forth in paragraph 1 above, in the 
sum of $10 for each calendar day on which such individual was required or permitted 
to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph 1 above. 

 
3.  Withholding for Unpaid Wages and Liquidated Damages. The Federal Aviation 

Administration or the OWNER shall upon its own action or upon written request of an 
authorized representative  of the Department  of Labor withhold or cause to be 
withheld, from any monies payable  on account  of work  performed  by the 
ENGINEER  or subcontractor  under  any  such contract or any other Federal contract 
with the same prime ENGINEER,  or any other Federally- assisted contract subject to 
the Contract Work Hours and Safety Standards Act, which is held by the same prime 
ENGINEER,  such sums as may be determined to be necessary  to satisfy any 
liabilities  of such  ENGINEER  or subcontractor  for unpaid  wages  and liquidated  
damages  as provided in the clause set forth in paragraph 2 above. 

 
4.    Subcontractors.  The ENGINEER or subcontractor shall insert in any subcontracts the 

clauses set forth in paragraphs 1 through 4 and also a clause requiring the 
subcontractor to include these clauses in any lower tier subcontracts.  The prime 
ENGINEER shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs 1 through 4 of this section. 

 
CERTIFICATE REGARDING DEBARMENT AND SUSPENSION  

(BIDDER OR OFFEROR) 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that at the time 
the bidder or offeror submits its proposal that neither it nor its principals are presently debarred or 
suspended by any Federal department or agency from participation in this transaction. 

CERTIFICATION REGARDING DEBARMENT AND SUSPENSION  
(SUCCESSFUL BIDDER REGARDING LOWER TIER PARTICIPANTS) 

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a 
"covered transaction", must verify each lower tier participant of a "covered transaction" under the 
project is not presently debarred or otherwise disqualified from participation in this federally 
assisted project.  The successful bidder will accomplish this by: 

1. Checking the System for Award Management at website:  http://www.sam.gov 
 
2. Collecting a certification statement similar to the Certificate Regarding Debarment 

and Suspension (Bidder or Offeror), above. 
 
3. Inserting a clause or condition in the covered transaction with the lower tier contract. 

 
If the FAA later determines that a lower tier participant failed to tell a higher tier that it was 
excluded or disqualified at the time it entered the covered transaction, the FAA may pursue any 
available remedy, including suspension and debarment. 

http://www.sam.gov/
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DISADVANTAGED BUSINESS ENTERPRISES 

1.   Contract Assurance(§ 26.13). The ENGINEER or subcontractor shall not discriminate 
on the basis of race, color, national origin, or sex in the performance of this contract. 
The ENGINEER shall carry out applicable requirements of 49 CFR Part 26 in the 
award and administration   of DOT assisted contracts.  Failure  by  the  ENGINEER  
to  carry  out  these requirements  is a material breach  of this contract,  which may 
result in the termination  of this contract or such other remedy, as deemed appropriate. 

 
2.    Prompt Payment (§26.29).  The prime ENGINEER agrees to pay each subcontractor 

under this prime contract for satisfactory performance of its contract no later than 45 
days from the receipt of each payment the prime ENGINEER receives from the 
OWNER. The prime ENGINEER agrees further to return retainage payments to each 
subcontractor within 45 days after the subcontractor's work is satisfactorily 
completed. Any delay or postponement of payment from the above referenced time 
frame may occur only for good cause following written approval of the OWNER. 
This clause applies to both DBE and non-DBE subcontractors. 

 
ENERGY CONSERVATION ACT 

ENGINEER and Subcontractor(s) agree to comply with mandatory standards and policies 
relating to energy efficiency as contained in the state energy conservation plan issued in 
compliance with the Energy Policy and Conservation Act (42 U.S.C. 6201et seq). 

FAIR LABOR STANDARDS ACT 

All contracts and subcontracts that result from this solicitation incorporate by reference the 
provisions of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same 
force and effect as if given in full text. The FLSA sets minimum wage, overtime pay, 
recordkeeping, and child labor standards for full and part time workers. 

The ENGINEER has full responsibility to monitor compliance to the referenced statute or 
regulation. The ENGINEER must address any claims or disputes that arise from this 
requirement directly with the U.S. Department of Labor – Wage and Hour Division 

OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

All contracts and subcontracts that result from this solicitation incorporate by reference the 
requirements of 29 CFR Part 1910 with the same force and effect as if given in full text. 
ENGINEER must provide a work environment that is free from recognized hazards that may 
cause death or serious physical harm to the employee. The ENGINEER retains full 
responsibility to monitor its compliance and their subcontractor’s compliance with the 
applicable requirements of the Occupational Safety and Health Act of 1970 (20 CFR Part 
1910). ENGINEER must address any claims or disputes that pertain to a referenced 
requirement directly with the U.S. Department of Labor – Occupational Safety and Health 
Administration. 
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 DISTRACTED DRIVING 

In accordance with Executive Order 13513, "Federal Leadership on Reducing Text Messaging 
While Driving" (10/1/2009) and DOT Order 3902.10 “Text Messaging While Driving” 
(12/30/2009), the FAA encourages recipients of Federal grant funds to adopt and enforce safety 
policies that decrease crashes by distracted drivers, including policies to ban text messaging 
while driving when performing work related to a grant or sub-grant. 

In support of this initiative, the Owner encourages the ENGINEER to promote policies and 
initiatives for its employees and other work personnel that decrease crashes by distracted drivers, 
including policies that ban text messaging while driving motor vehicles while performing work 
activities associated with the project. The ENGINEER must include the substance of this clause 
in all sub-tier contracts exceeding $3,500 and involve driving a motor vehicle in performance of 
work activities associated with the project. 

VETERANS PREFERENCE 

In the employment of labor (excluding executive, administrative, and supervisory positions), the 
ENGINEER and all sub-tier contractors must give preference to covered veterans as defined within 
Title 49 United States Code Section 47112. Covered veterans include Vietnam-era veterans, Persian 
Gulf veterans, Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as 
defined by 15 U.S.C. 632) owned and controlled by disabled veterans. This preference only applies 
when there are covered veterans readily available and qualified to perform the work to which the 
employment relates. 
 

FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE) 

The  United  States  Department  of  Labor  Wage  and  Hour  Division  can  provide  information 
regarding any specific clauses or assurances  pertaining to the FLSA required to be inserted in 
solicitations, contracts or subcontracts. 

LOBBYING AND INFLUENCING FEDERAL EMPLOYEES 

The bidder or offeror certifies by signing and submitting this bid or proposal, to the best of his or 
her knowledge and belief, that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
bidder or offeror, to any person for influencing or attempting to influence an officer or 
employee of an agency, a Member of Congress, an officer or employee of Congress, or 
an employee  of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension,  continuation,  renewal,  
amendment, or modification  of any Federal contract, grant, loan, or cooperative 
agreement. 
 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing  or attempting  to influence an officer or employee  of any 
agency,  a Member  of Congress,  an officer  or employee  of Congress,  or an employee  
of a Member  of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned   shall  complete  and  submit  Standard  Form-
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LLL,  "Disclosure   Form  to  Report Lobbying," in accordance with its instructions. 
 
3. The undersigned shall require that the language of this certification be included in the 

award documents for all sub-awards at all tiers (including subcontracts, sub-grants, and 
contracts under grants, loans, and cooperative agreements) and that all sub-recipients 
shall certify and disclose accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails 
to file the required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure. 

OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

OSHA can provide information regarding any specific clauses or assurances pertaining to the 
Occupational Safety and Health Act of 1970 required to be inserted in solicitations, contracts or 
subcontracts. 

RIGHTS TO INVENTIONS 

All rights to inventions and materials generated under this contract are subject to requirements and 
regulations issued by the FAA and the OWNER of the Federal grant under which this contract is 
executed. 

TERMINATION OF CONTRACT 

The Owner may, by written notice to the ENGINEER, terminate this Agreement for its 
convenience and without cause or default on the part of ENGINEER. Upon receipt of the 
notice of termination, except as explicitly directed by the Owner, the ENGINEER must 
immediately discontinue all services affected. 

Upon termination of the Agreement, the ENGINEER must deliver to the Owner all data, 
surveys, models, drawings, specifications, reports, maps, photographs, estimates, summaries, 
and other documents and materials prepared by the Engineer under this contract, whether 
complete or partially complete. 

Owner agrees to make just and equitable compensation to the ENGINEER for satisfactory work 
completed up through the date the ENGINEER receives the termination notice. Compensation will 
not include anticipated profit on non-performed services. 

Owner further agrees to hold ENGINEER harmless for errors or omissions in documents that are 
incomplete as a result of the termination action under this clause. 

1.   The OWNER may, by written notice, terminate this contract in whole or in part at any 
time, either for the OWNER's convenience or because of Engineer’s failure to fulfill 
the contract obligations. Upon receipt of such notice services must be immediately 
discontinued (unless the notice directs otherwise) and all materials as may have been 
accumulated in performing this contract, whether completed or in progress, delivered 
to the OWNER. 
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2.    If the termination is for the convenience of the OWNER, an equitable adjustment in 

the  contract  price  will  be  made,  but  no  amount  will  be  allowed  for  anticipated  
profit  on unperformed services. 

 
3.    If the termination is due to failure to fulfill the ENGINEER's obligations, the 

OWNER may take over the work and prosecute the same to completion by contract or 
otherwise.  In such case, the ENGINEER is liable to the OWNER for any additional 
cost occasioned to the OWNER thereby. 

 
4.    If, after notice of termination for failure to fulfill contract obligations, it is determined 

that the ENGINEER had not so failed, the termination will be deemed to have been 
effected for the convenience of the OWNER. In such event, adjustment in the contract 
price will be made as provided in paragraph 2 of this clause. 

 
5.   The rights and remedies of the OWNER provided in this clause are in addition to any 

other rights and remedies provided by law or under this contract. 
 
6.    Under paragraph 1 and 2 above, the termination party shall give the other party:  (1) 

not less than ten (10) calendar days written notice (delivered by certified mail, return 
receipt requested) of intent to terminate, and (2) opportunity for consultation with the 
terminating party prior to termination. 

 
DEBARRMENT AND SUSPENSION 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it 
nor its principals are presently debarred or suspended by any Federal department or agency from 
participation in this transaction. 

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a 
“covered transaction”, must verify each lower tier participant of a “covered transaction” under 
the project is not Required Contact Provisions Issued on January 29, 2016 AIP Grants 
and Obligated Sponsors Airports (ARP) presently debarred or otherwise disqualified from 
participation in this federally assisted project. The successful bidder will accomplish this by: 

1. Checking the System for Award Management at website: http://www.sam.gov  
 

2. Collecting a certification statement similar to the Certificate Regarding 
Debarment and Suspension (Bidder or Offeror), above. 
 

3. Inserting a clause or condition in the covered transaction with the lower tier contract 
 

If the FAA later determines that a lower tier participant failed to disclose to a higher tier participant 
that it was excluded or disqualified at the time it entered the covered transaction, the FAA may 
pursue any available remedies, including suspension and debarment of the non-compliant 
participant. 

 

http://www.sam.gov/
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TRADE RESTRICTION CLAUSE 

The ENGINEER or subcontractor, by submission of an offer and/or execution of a contract, 
certifies that it: 

1.   Is not owned or controlled by one or more citizens of a foreign country included in the 
list of countries that discriminate against U.S. firms published by the Office of the 
United States Trade Representative (USTR); 

 
2.    Has not knowingly  entered  into  any contract  or subcontract  for this project  with  a 

person that is a citizen or national of a foreign country on said list, or is owned or 
controlled directly or indirectly by one or more citizens or nationals of a foreign 
country on said list; 

 
3.    Has not procured any product nor subcontracted for the supply of any product for use 

on the project that is produced in a foreign country on said list. 
 
Unless the restrictions of this clause are waived by the Secretary of Transportation in 
accordance with 49 CFR 30.17, no contract shall be awarded to ENGINEER or 
subcontractor who is unable to certify to the above.   If the ENGINEER knowingly 
procures or subcontracts for the supply of any product or service of a foreign country 
on said list for use on the project, the Federal Aviation Administration may direct 
through the OWNER cancellation of the contract at no cost to the Government. 

 
Further, the ENGINEER agrees that, if awarded a contract resulting from this 
solicitation, it will incorporate this provision for certification without modification in 
each contract and in all lower tier subcontracts.  The ENGINEER may rely on the 
certification of a prospective subcontractor unless it has knowledge that the 
certification is erroneous. 

 
The ENGINEER shall provide immediate written notice to the OWNER if the 
ENGINEER learns that its certification or that of a subcontractor was erroneous when 
submitted or has become erroneous by reason of changed circumstances.   The 
subcontractor agrees to provide written notice to the ENGINEER if at any time it 
learns that its certification was erroneous by reason of changed circumstances. 
This certification is a material representation of fact upon which reliance was placed 
when making the award.   If it is later determined that the contractor or subcontractor 
knowingly rendered an erroneous certification, the Federal Aviation Administration 
may direct through the OWNER cancellation of the contract or subcontract for default 
at no cost to the Government. 

 
Nothing contained in the foregoing shall be construed to require establishment of a 
system of records in order to render, in good faith, the certification required by this 
provision.  The knowledge and information of ENGINEER is not required to exceed 
that which is normally possessed by a prudent person in the ordinary course of 
business dealings. 
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This certification concerns a matter within the jurisdiction of an agency of the United 
States of America and the making of a false, fictitious, or fraudulent certification may 
render the maker subject to prosecution under Title 18, United States Code, Section 
1001. 

SECTION F - LOCAL PROVISIONS 

NOTICES 

All notices and subsequent correspondence to do with this agreement shall be mailed to the 
following: 

CITY: City of Mesquite  
10 East Mesquite Boulevard 
Mesquite, Nevada, 89027 
Attention:  City Manager 

ENGINEER: Forsgren Associates Inc. 
840 Pinnacle Court 
Mesquite, Nevada, 89027 
Attention: Samuel Senn, P.E. 

Such notices shall be deemed delivered following the mailing of such notices in the U.S. Mail. 
Adequate notice shall be deemed given at the addresses set forth herein unless written notice is 
given by either party giving formal notice to the other Party of a change of address.   

SEVERABILITY 

If any term of this Agreement is declared invalid or unenforceable by a court of competent 
jurisdiction, the remaining provisions shall remain in full force and effect. 

WAIVER 

Failure to declare a breach or the actual waiver of any particular breach of the Agreement or its 
material or nonmaterial terms by either party shall not operate as a waiver by such party of any of 
its rights or remedies as to any other breach. 

THIRD PARTIES 

It is specifically agreed between the parties executing this Agreement that it is not intended by 
any of the provisions of any part of the Agreement to create in the public or any member thereof a 
third party beneficiary status hereunder, or to authorize anyone not a party to this Agreement to 
maintain a suit for personal injuries, property damage, or contract damages, pursuant to the terms 
or provisions of this Agreement. 
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CHANGES 

The parties agree that no change or modification to this Agreement, or any attachments hereto, 
shall have any force or effect unless the change is reduced to writing, dated, and made part of this 
Agreement. The execution of the change shall be authorized and signed in the same manner as this 
Agreement.  

CONTROLLING LAW 

This Agreement is executed and intended to be performed in the State of Nevada and the laws of 
Nevada shall govern its interpretation and effect.  The parties consent to the exclusive jurisdiction 
of the Eighth Judicial District Court, State of Nevada, for enforcement of this Agreement. 

DUPLICATE COPIES 

This Agreement has been prepared with duplicate originals so that each party may have an original.  

EXECUTION 

This Agreement, including the exhibits made part hereof, constitutes the entire Agreement between 
the Parties and supersedes and controls over all prior written or oral understandings.  

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed on the day and 
year first above written. 

CITY OF MESQUITE    FORSGREN ASSOCIATES, INC. 
 
_________________________________  ______________________________ 
Allan S. Litman, Mayor    Samuel Senn, P.E. Senior Engineer 
 
Dated:____________________________  Dated:  August 3, 2016  
 
ATTEST:       
      ,  
Tracy E. Beck, City Clerk     
 
APPROVED AS TO FORM:         
      
          
Robert Sweetin, City Attorney  



Exhibit "A"
Scope of Work



MESQUTTE AIRPORT (671)
I nstall Airport Perimeter Fencing including Wildlife Deterrent Fence

(Design Only)
SCOPE OF WORK

61312016

Narrative:
-nis Mesquite Airport (67L) perimeter fence is an FAA and City of Mesquite, NV funded
project to prepare the documentation, perform due diligence on environmental issues,

obtain necessary permits including but not limited to, US Army Corps of Engineers 404
permit, State of Nevada Water Quality 401 permit, City of Mesquite required permits,

etc., fencing design including but not limited to fence alignment necessary to satisfy
FAA, witdl¡fe Oeterrent requirements, and site access requirements to the Airport, plan &
profile review and drawings for fencing path, and preparation of plan and specifications

documents for the wildlife control and perimeter fencing at the Mesquite Airport (67L).

This project does not include the bidding and negotiation, or construction phases.

The project includes the design of above-ground perimeter fencing consisting of a

combination of wildlife deterrent, and chain link fencing.

The project design will include the submission of a Documented CATEX as described in
FAA AÉP SOP Ño. 5.00 "CATEX Determinations" with additional environmental study
and documentation of biologic survey for the Desert Tortoise, and any other
endangered species known to be in the area and an archaeological pedestrian survey

of the fence alignment. The US Army Corps of Engineers, State of Nevada Water
Quality Division, and other appropriate stakeholders will be consulted to determine
jurisdiôtional status concurrent with the CATEX review. Permitting documentation will be
prepared as needed by the responsible Federal or State agencies.

The fence location alignment will be planned and submitted for review by the FAA for
approval via the OE/AAA system to comply with 49 Code of Federal Regulations (CFR),

Parl77 "Safe, Efficient Use, and Preservation of the Navigable Airspace" as a
permanent structure. Approach surfaces will be analyzed to identify all obstructions,

both natural and the proposed fencing. The fenced alignment will be finalized based on

approval by the FAA, protection of the airport air space, and the control of all property

associated with the fencing project by the City of Mesquite.

As part of the design scope, a Construction Safety and Phasing Plan will be prepared

and submitted to the FAA for approval via the OE/AAA system for the temporary

construction impacts.

No FAA facilities are impacted by this project.

The consultant will assist the Sponsor with project submissions to the FAA.
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Scope of Work:
The following scope of work defines the necessary tasks for completion of the fencing
design in accordance with the FAA regulations and requirements.

Engineering $ervices
ProiecUGrant Manaqement

1. Assist the sponsor in the AIP process.
2. Prepare and assist the sponsor with submission to funding agencies, grant

applications, funding reimbursement requests.
3. Conduct pre-design conference with the FAA and City via meetings/e-

mails/video conference/telephone calls to confirm the scope of work and to
address FAA requirements.

4. Coordinate with the FAA, BLM, and City on the project.
5. Negotiate Engineering Fees with the Sponsor
6. Grant Management

a. Prepare for the sponsor's submission to FAA
i. Updated project Cost Estimate and Schedules
ii. Modifications to Standards for the project
i¡¡. FAA Grant Application and Sponsor Certifications
iv. Grant Quarterly Report to FAA
v. Assist Sponsor with Drawdown of Grant Funds based on invoices

b. Prepare for consultant's submission to FAA
i. Preliminary Engineering Report to FAA
ii. 49 CFR Parl77 submissions for the permanent fence and

temporary construction impacts via FAA OE/AAA (FAA form 7460
submission)

iii. Construction Safety and Phasing Plan
iv. Submit plans and specifications for FAA ADO Engineer Review

Environmental
1. Coordinate with FAA and Arizona BLM (for the BLM leased land) on the

environmental documentation required for the project. The assumption is made
that the FAA will be the lead FederalAgency and the BLM will accept the FAA's
environmental documentation/determination.

a. Prepare and submit the documented CATEX as described in FAA ARP
SOP No. 5.00 "CATEX Determinations" Follow up with other appropriate
regulatory stakeholders for necessary permitting. US Army Corps of
Engineers 404 permit

b. Goordinate with the BLM and sponsor on lease property boundary to
assure the required fence alignment area for environmental study is within
control of sponsor

2. Consult with appropriate parties (e.9. FAA, BLM, US Army Corps of Engineers
(Corps), US Fish & Wildlife, City of Mesquite, State of Nevada, State of Arizona,
contractor, engineering firm, etc.) regarding the environmentral requirements of
the proposed fencing project.

2



3. Consult with the Corps relative to the jurisdictional determination of the proposed
project site, and prepare necessary documentation for proper permitting
including, but not limited to:

a. Complete 404 PCN application
a. lnclude State of Nevada 401 Water Quality application;

b. Determine jurisdictional areas after field meeting with Corps;
c. Prepare flow area plan and cross sections;
d. Calculate jurisdictional stream bed impacts as required by the Corps

permitting process;

Preliminary Phase.
1. Goordinate with the sponsor on project scope requirements, finances, schedules,

operational safety and phasing considerations, site access and other pertinent
matters.

2. Perform an analysis on the appropriate approach surface to determine if the
proposed fence, or other natural or manmade obstructions are present based on
the proposed fence alignment

a. Develop resolution for any obstructions identified in the approach surface
analysis

3. Plan, procure, and/or prepare necessary suryeys, geotechnical engineering
investigations, field investigations, and architectural and engineering studies
required for design considerations.

4. Develop design schematics, sketches, environmental and aesthetic
considerations, project recommendations, and preliminary layouts and cost
estimates.

5. Prepare project design criteria
6. Prepare the Project Work Plan
7. Predesign Phase - General

a. Confer with the Owner to review its project needs and requirements,
inspect the site for the work, review the available owner furnished
information, and discuss design criteria and scheduling.

b. Review the project's environmental documentation, FAA requirements,
and decision.

c. Coordinate with and secure preliminary approvalfrom the State, the
Federal government, and any other public or private agency where
required or affected by the proposed construction. This includes the
Bureau of Land management (BLM) for the BLM leased land in Arizona.

d. Develop in conjunction with the Owner the project design and construction
schedule and budget. Establish procedures to implement the schedule,
budget and control the quality of the work including establishing present
development phasing, project milestones and identifying progress and
coordination meeting schedules.

e. Provide copies of all documents and review them with the Owner.
L Provide two trips (2 persons) to Mesquite MunicipalAirport, Mesquite, NV.
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Degisn Phase
1. Conduct and attend meetings and design conferences to obtain information and

to coordinate or resolve design matters.
2. Collect ehgineering data and undertake field investigations as required
3. Prepare necessary engineering reports and recommendations.
4. Prepare detailed plans (including plan & profile analysis due to airport perimeter

terrain), specifications, and design/construction schedules (included 16 design

tasks). FAA AC 150153710-10G "standards for Specifying Construction of
Airports" shall be used for the specifications.

S. Prepare the Gonstruction Safety and Phasing Plan (CSPP) based on FAA AC

150/b370-2F "Operational Safety on Airports during Construction."
a. Coordinaie with the Owner, and others as required, for the preparation of

the CSPP
b. Review with Owner, obtain Owner's acceptance
c. Submit to FAA via OE/MA website
d. Coordinate with FAA for review/approval
e. Modify the CSPP based on review comments'

O. Print and provide necessary review copies of engineering drawings and contract

specifications.
T. Prepare engineering studies, including, but not limited to, design analysis,

preliminary plans, preliminary estimates of cost and outline specifications.
'Develop 

bld afternatives as required to address funding uncertainty or funding
agency direction.

g. Ré O¡rècted by the FAA ADO, submit to the FAA the drawings and specifications
per FAA Memo l2tïtz}l4 "lmplementation Plan for FAA Review of Construction

Plans and Specifications for AIP Funded Projects"
g. Prepare for submission to FAA, Modification to St¡andards as needed for the

project.
tO. iteú¡ew the plans and specification submittal with the owner and FAA.

1 1. Engineering/Design concepts/issues
á. FenCe geometry/alignment, material selection, and construction

specifications.
i. Examine and site fence alignment with relationship to FAA AC

1 50/5300-1 3A "Airport Design" design surfaces.
ii. Select the fence material based on the animals of concern or

security needs.
i¡i. Design to accommodate the topography and existing drainage

structures.
1. The topography along the southeast portion of the airport is

a significant drop-off with potential drainage concerns'
iv. Address construction access.
v. The location of access gates will need to be developed; these gates

allow access along the fence for the release of trapped animals and

emergency entry. These will be manual, normally locked gates.

b. Drainage analysis to address the topography and concem for debris

collection and washouts. Design structures to address the fence alignment
along the topography. coordinate design with corps 404 permit

requirements.
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c. The motor-operated gate, card-access entry system will require electrical
and communication systems in addition to the basic fence design.

d. The gate entrance area will require engineering evaluation for sight
distance, aesthetics and structural requirements'

e. The removal of the existing fence is an access and construction/airfield
safety issue to be evaluated during fencing design-

12.Final Design Phase
a. Updãte the plans and specifications based on review comments and

updated information on funding availability.
13. Update the Airport Property Map (Exhib¡t "A") for any additional BLM leased

Iand.

14. Quality Control
15. Prepare the Design Basis Report
16. Provide two trips (one person) to Mesquite.
17. The final design includes construction plans and technical specifications

including the Óonstruction safety and Phasing Plan as approved by FAA; the bid

documents less the specific bidding information.

Biddino and Neootiation Phase
1. Not included in this Project.

Construction Phase.
1. Not included in this Project

Proiect Closeout Phase
@sewi|lfol|owtheAlPSponsorGuide(1610)FAACentra|' 

Region Airports Division for Project Closeout and the FAA Northwest Mountain

Region Engineering Guidance 2013-12 Standard Handbook for Final Reports'

Closeout documentation will include, but not be limited to:

o Sponsor Cover Letter including;
o a statement attesting to the conformance of the completed design work

with the sponsor/consultant project scope of work;
o a statement addressing that all claimed costs have been incurred, are

eligible for AIP participation and are supported by appropriate
documentation; and

o include a statement confirming that allAlP grant "conditions" have been

met
r One signed copy of Final Pay Request on SF 271for all projects, including

Federal Financial RePort
r One signed copy of SF-425 for letter of credit projects. Do not bind in the final

report.
o Final Payment Summary Worksheet for all projects. Summarize administration,

planning, environmental, engineering, Sponsor force account design,

construótion, Sponsor force account construction, land, and equipment costs, as

applicable.
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. Confirm that all Grant Special Conditions were met.
o Final project narrative report for design
. Sponsor required certifications
o Closeout Report Documentation

o Plans, specifications and bid documents
o Design basis report
o Narrative of environmental documents prepared for project construction

o Final Project Cost Summary (Totals to match the SF 271 and SF 425 forms

Speciql Services.
Special services to be employed by specialty consultants listed below for this fencing
project include, but may not be limited to, the following tasks:

a. Environmental Submittal(s) in support of FAA determination and to

augment the CATEX submittal include:
i. Consult with the BLM in the State of Arizona to determine

requ¡rements for Desert Tortoise and all biological and cultural
resource analYsis.

i¡. Perform and PrePare:
o Biological survey and rePort
. Cultural survey and report

b. Project survey services to support Environmental surveys and design
services

c. Project coordination with the FAA ADO approach surface analysis,
document submittals, specification conformance and allother FAA
requirements related to the perimeter fence project

Kniqht Leavitt As,sociates
o Conduct a records background check for a one mile radius around the

proposed project area direct APE, and completing a culture history for the

region and local area. The records search area could change from the

traditional one mile radius at the agencies'discretion. lt is possible that

this background research could require a trip to the BLM Field Office, if
required.

o Conduct a field survey (consisting of 30 meter wide transects in Nevada
and maximum 20 meter transects in Arizona depending on visibility) of the
proposed project area direct APE. The project and fieldwork will be

overseen by archaeologists that meet the Secretary of lnterio/s standards
for archaeoiogist and are permitted in the State of Nevada and by the BLM

Nevada State Office and a permitted Arizona and BLM Arizona
archaeologist. The transect width could change from the traditional width

mentioned above along with the direct APE at agencies'discretion.

o Prepare and submit to the appropriate entity (e.g. BLM, FAA, etc.) a report

documenting the results of the field survey of the direct APE, respond
appropriateti to comments, and revise report accordingly. This also
includes the appropriate site sheets and National Register of Historic
Places (NRHP) recommendations for any sites identified/recorded.
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o Conduct a biological field survey of 30 meter transects (include the entire
airport property from the runway to the property line on the east side of the
airport due to terrain) and corresponding report for the Desert Tortoise and
other critical area species habitat at the project site.

a Prepare and submit to the appropriate entity (e.g. BLM, FAA, etc,) a report
documenting the results of the field survey of the biological habitat,
respond appropriately to comments, and revise report accordingly.

Stoyall Surveving LLC
o Conduct fence alignment field surveys and prepare electronic drawings for

design of fencing alignment relative to the airport airspace and property
constraints

o Conduct as-built surveys of existing fencing around the airport including
existing improvements and utilities surveys for location on electronic
drawing files.

. Conduct topographical surveys of the project site areas for fencing design
assistance and transfer to electronic drawing files

Bohannan & Huston

. Coordinate FAA issues and provide guidance on FAA requirements,
procedures and protocols.

o Advise and assist the prime consultant in the FAA AIP process.
. Attend pre-design conference with the FAA and City via meetings/e-

mails/video conference/telephone calls to confirm the scope of work and
to address FAA requirements.

o Make four field trips to the site.
o Assist in the preparation of the sponsor's submittals of:

o Modifications to Standards for the project
o FAA Grant Application and Sponsor Certifications
o Grant Quarterly Report to FAA

. Prepare input for the prime consultant's submission to FAA
o Preliminary Engineering Report to FAA
o 49 CFR Parl77 submissions for the fence and temporary

construction impacts via FAA OE/MA (FAA form 7460 submission)
o Prepare the Construction Safety and Phasing Plan (CSPP) based

on FAA AC 150/5370-2F "Operational Safety on Airports during
Construction" including submission via the FAA OE/AAA website.

r Perform an analysis on the appropriate AC 150/5300-134 approach
surface to determine if the proposed fence, or other natural or manmade
obstructions are present based on the proposed fence alignment.

o Develop resolution for any obstructions identified in the approach
surface analysis

. Prepare specifications for the fence based on FAA AC 150/53710-10G
"Standards for Specifying Construction of Airports" and other guidance.

. Prepare details for the fence installation.
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Mesquite Airport (671) Fence
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Mesquite Airport (671) Fence
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66' from taxiway centerline
(more is better)
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Mesquite Airport (671) Fence
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Mesquite Airport (671) Fence

Follow existíng fence alignment, site away
from washouts/edges as much as possible
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FEE PROPOSAL FOR 

Contract Type: LUMP SUM
Date Prepared:
Prepared by:

Project 
Manager 

6

Engineer 
5

Engineer 
Tech 5

Admin 
Asst 4

Total Hours Per Task
Total Labor 

Per Task

1 0 -$                 
2 5 9 8 1 23 3,315.00$       
3 2 0 3 5 10 1,160.00$       
4

4 7 1 0 12 2,045.00$       
5 2 6 3 0 11 1,700.00$       
6 5. Negotiate Engineering Fees with Sponsor 0 8 3 0 11 1,540.00$       
7 0 0 0 0 0 -$                 
8

0 0 8 3 11 1,070.00$       
9

i. Updated project Cost Estimates and Schedules
0 0 0 0 0 -$                 

10 0 0 0 0 0 -$                 
11 2 2 8 3 15 1,810.00$       
12

iv. Grant Quarterly Report to FAA
0 0 0 0 0 -$                 

13 v. Assist Sponsor with Drawdown of Grant Funds based on invoices
0 0 0 0 0 -$                 

14
0 3 5 0 8 965.00$          

15 2 4 3 3 12 1,640.00$       
16

0 8 0 0 8 1,320.00$       
17 0 0 3 0 3 300.00$          
18 0 0 8 5 13 1,250.00$       
19

Environmental
0 0 0 0 0 -$                 

20

0 0 8 5 13 1,250.00$       
21

a. Prepare and submit the documented CATEX as described in FAA ARP SOP No. 5.00 "CATEX Determinations"
0 4 8 8 20 2,140.00$       

22
0 0 0 0 0 -$                 

23
0 5 8 4 17 1,935.00$       

24
0 24 24 5 53 6,570.00$       

25
0 16 24 24 64 7,040.00$       

26 0 8 8 4 20 2,400.00$       
27

0 0 3 0 3 300.00$          
28 Prepare flow area plan and cross sections 0 0 3 5 8 750.00$          
29

d. Calculate Jurisdictional stream bed impacts as required by the USACOE

0 0 5 2 7 680.00$          
30 0 0 0 0 0 -$                 
31

2 5 5 3 15 1,975.00$       
32 2 8 8 0 18 2,530.00$       
33 2 4 0 0 6 1,070.00$       
34

0 0 0 0 0 -$                 
35 2 8 12 5 27 3,340.00$       
36 0 0 0 0 0 -$                 
37 0 0 0 0 0 -$                 
38 0 0 0 0 0 -$                 
39 2 2 5 3 12 1,510.00$       
40 1 5 12 1 19 2,280.00$       
41

0 0 0 0 0 -$                 
42 2 2 8 0 12 1,540.00$       
43 0 3 7 5 15 1,605.00$       
44

10 10 0 0 20 3,700.00$       
45

Design Phase
0 0 0 0 0 -$                 

46
2 8 5 0 15 2,190.00$       

47 0 0 0 0 0 -$                 
48 2 4 12 9 27 3,060.00$       
49 2 4 4 2 12 1,640.00$       
50      4 a) Prepare base topographical files and establish alignment 2 0 3 3 8 910.00$          
51      4 b) Prepare Cut Sheets 0 0.25 1 12 13.25 1,218.75$       
52      4 c) Cover Sheet 0 0.25 1 6 7.25 678.75$          
53      4 d) Prepare Notes Sheets (2) 0 0.25 6 12 18.25 1,718.75$       
54      4 e) Index Map Sheet 0 0.25 1 4 5.25 498.75$          
55      4 f) Plan & Profile  Sheets (15)

0 3.75 30 90 123.75 11,681.25$     
56      4 g) Develop Detail Sheet 0 2.25 8 8 18.25 1,888.75$       
57   4 h) Earthwork & Template 0 4 12 24 40 3,980.00$       
58      4 i) Hydraulic Calculations 0 0.25 24 12 36.25 3,518.75$       
59

     4 j) Culvert X Sections (3 sheets)
0 0.5 12 24 36.5 3,437.50$       

60
     4 k) Billing

3 0 0 3 6 780.00$          
61      4 l) Develop Cost Estimate 0 0 0 0 0 -$                 
62      4 m) Project Management 8 12 0 0 20 3,220.00$       
63      4 n) Independent Technical Review 8 4 2 6 20 2,720.00$       
64   4 o) Coordination with Airport Sponsor 0 3 0 0 3 465.00$          
65      4 p) Project Incedental Expense 5 5 5 5 20 2,575.00$       
66 4 16 8 0 28 4,110.00$       
67 0 5 0 0 5 795.00$          
68 0 4 0 0 4 640.00$          
69

0 8 0 3 11 1,590.00$       
70

0 8 3 0 11 1,620.00$       
71

0 2 3 1 6 720.00$          
72 0 0 8 5 13 1,250.00$       
73

2 7 9 7 25 3,055.00$       
74

0 0 0 0 0 -$                 
75 0 4 5 1 10 1,250.00$       
76 2 7 5 1 15 2,105.00$       
77 0 0 0 0 0 -$                 
78 2 7 3 0 12 1,835.00$       
79 0 11 4 0 15 2,185.00$       
80 0 0 3 0 3 300.00$          
81 0 0 0 0 0 -$                 
82 0 0 0 0 0 -$                 
83 0 0 0 0 0 -$                 
84 0 0 0 0 0 -$                 
85

0 0 0 0 0 -$                 
86 0 0 0 0 0 -$                 
87

0 0 8 8 16 1,520.00$       
88 0 0 0 0 0 -$                 
89 6 0 0 0 6 1,230.00$       
90 2 4 5 5 16 2,020.00$       
91 6 0 0 0 6 1,230.00$       
92 0 0 0 0 0 -$                 
93

7 12 8 0 27 4,030.00$       
94
95
96 Biological Survey & Report Lump Sum - Subcontractor
97 Cultural Survey & Report Lump Sum - Subcontractor
98 Survey 

 99 Fence Layout, Topographical Verification, Project boundary assurance Lump Sum - Subcontractor
SUBTOTAL 138,396.25$  

Direct Non-Salary Expenses
Travel 1,850.00$     
Per Diem 330.00$        SUBTOTAL (Total labor, Profit, and Expenses) 141,011.25$               
Reproduction 435.00$        Environmental (Biological, Archilogical) 9,000.00$  

Survey (Fence Layout and topographical Verification) 6,200.00$  

Total Direct Non-Salary Exp 2,615.00$     Total Cost Estimate 156,211.25$      

Environmental (Kinght Leavitt Associates)

b. The removal of existing fence is an access and construction/airfield safety issue to be evaluated during fencing 
design
12. Final Design Phase 

a. Update the plans and specifications based on review comments and updated information on funding availability.

14. Quality Control
15. Prepare the Design Basis Report

13. Update the Airport Property Map (Exhibit “A”) for any additional BLM leased land

b. Two trips, one person to Mesquite
Project Closeout Phase.
1. Perform project closeout documentstion on accordance with AIP Sponsor Guide 1610 - "Grant Closeout" and
Engineering Guidance "Project Closeout Requirements 2013-12"
Special Services. (Biological and Cultural Surveys and Reports, Specialized consultant)

10. Review the plans and specification submittal with the owner and FAA.

8. As directed by the FAA ADO, submit to the FAA the drawings and specifications per the FAA Memo 12/8/2014
"Implementation Plan for FAA Review of Construction Plans and Specifications for AIP Funded Prohects"

v. Develop location of

i. Examine and site fence alignment with relationship to FAA AC 150/5300-13A “Airport Design” design surfaces.
ii. Select the fence material based on the animals of concern or security needs.
iii. Design to accommodate the topography and existing drainage structures.

iv. Address construction access

1. Conduct and attend meetings and design conferences to obtain information and to coordinate or resolve design
matters.
2. Collect engineering data and undertake field investigations as required
3. Prepare necessary engineering reports and recommendations.
4. Prepare detailed plans, specifications, cost estimates, and design/construction schedules.

1. The topography along the southeast portion of the airport is a significant drop-off with potential drainage 

5. Prepare the Construction Safety and Phasing Plan (CSPP) based on FAA AC 150/5370-2F “Operational Safety on 
a. Coordinate with the Owner, and others as required, for the preparation of the CSPP
b. Review with Owner, obtain Owner’s acceptance

c. Submit to FAA via OE/AAA website

d. Coordinate with FAA for review/approval

e. Modify the CSPP based on review comments.

6. Print and provide necessary review copies of engineering drawings and contract specifications
7. Prepare engineering studies, including, but not limited to, design analysis, preliminary plans, preliminary estimates 
of cost and outline specifications.  Develop bid alternatives as required to address funding uncertainty or funding 

a. Fence geometry/alignment, material selection, and construction specifications.
11. Engineering/Design concepts/issues

9. Prepare for submission to FAA, Modification to Standards as needed for the project.

c. Coordinate with and secure preliminary approval from the State, Federal Government, and other public or private 
agency where required as affected by proposed construction
d. Develop in conjunction with the Owner the project design and construction schedule and budget.  Establish 
f. Provide copies of all documents and review them with the Owner. (BHI input to FA)

8.  2 persons, two trips included in this phase

a. Confer with the Owner to review its project needs and requirements, inspect the site for the work, review the 
b. Review the project’s environmental documentation and decision.

Project Name: Animal Control and Security fence - Mesquite Airport (67L)
Project Description:  Design of airport wildlife deterrent and security fence

b. Coordinate with the BLM and Sponsor on lease property boundary to assure the required fence alignment area for 
the environmental study is within control of sponsor

3. Conduct pre-design conference with the FAA and City via meetings/e-mails/video conference/telephone calls to
confirm the scope of work and to address FAA requirements.

Client: City of Mesquite

1. Assist the sponsor in the AIP process
2. Prepare for the sponsor’s submission to funding agencies, grant applications

ii. 49 CFR Part 77 submissions for the permanent fence and temporary construction impacts via FAA OE/AAA (FAA
form 7460 submission)

4. Coordinate with the FAA, BLM, and City on the project.

6. Grant Management

a. Prepare for the sponsor’s submission to FAA

ii. Modifications to Standards for the project
iii. FAA Grant Application and Sponsor Certifications

b. Prepare for consultant’s submission to FAA

i. Preliminary Engineering Report to FAA

1. Coordinate with FAA and BLM (for the BLM leased land) on environmental documentation required for the project

Project/Grant Management

EMPLOYEE CLASSIFICATIONS

Tasks based on Scope of Work (June 3, 2016)

Task 
Number

TASKS

iii. Construction Safety and Phasing Plan (CSPP)
v. Submit plans and specifications for ADO Engineer Review

a. Develop resolution for any obstructions identified in the approach surface analysis

6. Prepare the Project Work
7. Predesign Phase - General

4. Develop design schematics, sketches, environmental and aesthetic considerations, project recommendations, and

2. Consult with appropriate parties (FAA, BLM, US Army Corps of Engineers (Corps), US Fish & Wildlife, City of Mesquite, 
State of Nevada, State of Arizona, contractor, engineering firm) for project environmental requirements
3. Consult with US Army Corps relative to jurisdictional determination; Prepare jurisdictional area plans and cross 
sections with proposed  fill and stream bed impacts (8 separate areas anticipated)

4. Prepare Corps Pre Construction Notification Permit including all consult with the Corps

Preliminary Phase.
1. Coordinate with the sponsor on project scope requirements, finances, schedules, operational safety and phasing 
considerations, site access and other pertinent matters.
2. Perfrom an analysis on the appropriate approach surface to determine in the proposed fence, or other natural or 

3. Plan, procure, and/or prepare necessary surveys, geotechinical engineering investigations, field investigations, and
architectural and engineering studies required for design considerations

a. Complete PCN application

b. Determine Jurisdictional Areas after field meeting with ASACOE

5. Prepare project design

Exhibit "B"
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